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INVITATION TO BID 

13ITB90534K-JAJ Sanitary Sewer Easement 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary 
for sanitary sewer easement maintenance will be received by the Fulton County Department of 
Purchasing and Contract Compliance at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA 
30303, no later than 11:00 a.m., local time, on December 20, 2013. 

 

SCOPE OF WORK 

 
The wastewater collection system of Fulton County comprises over 2,300 miles of sewers, 
43,000 manholes, and 51 pumps stations. The majority of the sanitary sewer lines, manholes 
and pump stations are located within a sanitary sewer easement on a private property outside of 
public right-of-way. Typically, the easements are 20 feet wide measured 10 feet from either side 
of the centerline of the pipeline. However, in some cases these parameters vary.    
 
The work to be performed under this contract shall consist of Sanitary Sewer Easement 
Maintenance for the Department of Water Resources easement areas and associated facility 
sites. The easements will be selected and assigned by the Department of Water Resources 
personnel. This work shall include of all implements, machinery, equipment, tools, materials, 
transportation, labor, and all incidentals required for the safe implementation and completion of 
the work.  
 
Easements that will be encountered under this contract can vary from wet, low lying areas next 
to creeks, streams or rivers to those in fully-developed neighborhoods and business districts, to 
easements on steeply sloped embankments, or to areas at County owned facilities. The primary 
focus of this contract is to clear sanitary sewer easements of trees, shrubs, bushes, and 
structures encroached within the easement limits, for the purpose of facilitating sewer 
maintenance work.  
 
All work shall be performed in accordance with the Contract Documents, Drawings and Fulton 
County Standards and Specifications.  
 

BID DOCUMENTS 

This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
 
 

PURCHASING CONTACT 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 
 
Fulton County Government 
Department of Purchasing & Contract Compliance 
Attn: James A. Jones 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 

http://www.co.fulton.ga.us/
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Atlanta, GA 30303  
Email: james.jones@fultoncountyga.gov       
Reference Bid #:13ITB90534K-JAJ 
 

PRE-BID CONFERENCE 

Date:  December 5, 2013 
Time:  11:00 A.M. 
Location: Department of Purchasing and Contract Compliance 
 
A  Pre-Bid Conference will be held at the Department of Purchasing and Contract Compliance 
130 Peachtree Street S.W. Bid Room Suite # 1168.  Inquiries regarding the solicitation 
either technical or otherwise may be submitted in writing prior to the pre-bid conference 
and will be addressed at the pre-bid conference.   
 
Any additional questions asked at the Pre-Bid Conference must be submitted in written form at 
the Pre-Bid conference and will be responded to in the form of an addendum with the County’s 
official responses. 
 
The Pre-Bid Conference will be conducted for the purpose of explaining the County’s bid 
process, the specifications/technical documents, and to provide non-binding verbal responses to 
questions concerning these bid specifications and to discuss issues from the Bidders 
perspective.  However, no verbal response provided at the Pre-Bid Conference binds the 
County.  Only those responses to written questions that are responded to by the County in 
written communications will be official. 
 
BONDING REQUIREMENTS 
 

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in this Bid 
Document or a Surety Company’s Standard Bid Bond, duly executed by the Bidder as principal 
and having as surety, a surety company licensed to do business in the State of Georgia by the 
Georgia Insurance Commissioner and listed in the latest issue of U.S. Treasury Circular 570, in 
the amount of fiver percent of the Bid. 
 
The successful Bidder for this Contract will be required to furnish a satisfactory Performance 
and Payment Bond each in the amount of 100 percent of the Bid, and proof of insurance in 
accordance with the requirements set forth in Section 5 of this Bid Document. 
 

END OF SECTION  
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OWNER - CONTRACTOR AGREEMENT 

 

Contractor: ______________________________ Project No. ___________________ 

 

Address: ________________________________ Telephone: ___________________ 

 

Contact: ________________________________ Facsimile: ____________________ 

 

THIS AGREEMENT is effective as of the ________ day of _________________, 2014, by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction Agreement (“Contract”), which consists of the following: Owner-Contractor 
Agreement, Owner's invitation for bid, instructions to bidders, bid form, performance bond, 
payment bond, acknowledgments, general conditions, special conditions, scope of work and 
specifications, plans, drawings, exhibits, addenda, Purchasing forms, Office of Contract 
Compliance Forms, Risk Management insurance provisions forms and written change orders.  
 
The specific Exhibits of this Contract are as follows: 
 
   Exhibit A:  General Conditions 
   Exhibit B:  Special Conditions (if applicable) 
   Exhibit C:  Addenda 
   Exhibit D:  Bid Form 
   Exhibit E:  Bonds (Bid, Payment & Performance) 
   Exhibit F:  Scope of Work and Technical Specifications 
   Exhibit G:  Exhibits 
   Exhibit H:  Purchasing Forms 
   Exhibit I:   Office of Contract Compliance Forms 
            Exhibit J:  Risk Management Insurance Provisions Forms 

 
WITNESSETH:  That the said Contractor has agreed, and by these present does agree with the 
said County, for and in consideration of a Contract Price of $__________________ ($ Amount 
in words $_________________________________________________________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, 
to furnish all equipment, tools, materials, skill, and labor of every description necessary to carry 
out and complete in good, firm, and workmanlike manner, the Work specified, in strict 
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and 
Specifications together with the bid submittals made by the Contractor, General Conditions, 
Special Provisions, Detailed Specifications, Exhibits, and this Construction Agreement, shall all 
form essential parts of this Contract. The Work covered by this Contract includes all Work 
indicated on Plans and Specifications and listed in the Bid entitled: 
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Project Number: 13ITB90534K-JAJ 

Sanitary Sewer Easement Maintenance 

 
The Contractor, providing services as an Independent Contractor, shall commence the Work 
with adequate force and equipment within 10 days from receipt of Notice to Proceed (“NTP”) 
from the County, and shall complete the work within 1095 consecutive calendar days (36 
months) from the Notice to Proceed or the date work begins, whichever comes first.  The 
Contractor shall remain responsible for performing, in accordance with the terms of the 
Contract, all work assigned prior to the expiration of the said calendar days allowed for 
completion of the work even if the work is not completed until after the expiration of such days.  
The Contractor shall agree that in the performance of this Contract he will comply with all lawful 
agreements, if any, which the contractor has made with any association, union or other entity, 
with respect to wages, salaries and working conditions, so as to cause inconvenience, picketing 
or work stoppage. 
 
 
For each calendar day that any work remains uncompleted after the time allowed for completion 
of the work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as 
liquidated damages, which liquidated damages the County may deduct from any money due the 
contractor.  At the County’s convenience and not to it prejudice the County may provide written 
notice of the commencement of the assessment of liquidated damages]. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the 
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, 
hereto attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of 
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County 
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, 
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at 
his expense, within five days after receipt of notice from the County so to do, furnish an 
additional bond or bonds in such form and amount, and with such surety or sureties as shall be 
satisfactory to the County.  In such event no further payment to the Contractor shall be deemed 
to be due under this Agreement until such new or additional security for the faithful performance 
of the Work shall be furnished in manner and form satisfactory to the County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to 
or death of any and all persons, including the Contractor’s agents, servants, and employees, 
and in addition thereto, for any and all damages to property caused by or resulting from or 
arising out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor 
shall indemnify and hold harmless the County, County’s Commissioners, officers, 
employees, successors, assigns and agents, or any of their subcontractors from and against 
any and all loss and/or expense which they or any of them may suffer or pay as a result of 
claims or suits due to, because of, or arising out of any and all such injuries, deaths and/or 
damage, irrespective of County negligence (except that no party shall be indemnified for 
their own sole negligence).  The Contractor, if requested, shall assume and defend at the 
Contractor’s own expense, any suit, action or other legal proceedings arising there from, 
and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of record any 
judgment which may be rendered against the County arising there from. 



 
 

13ITB90534K-JAJ 
Sanitary Sewer Easement Maintenance  Owner Contractor Agreement  
 

PAGE - 8 

 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, 
the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect 
and indemnify it and the, County’s Commissioners, officers, employees, successors, assigns 
and agents from any and all claims, expense, loss, damages, or injury; and the County, in its 
discretion, may require the Contractor to furnish a surety bond satisfactory to the County 
providing for such protection and indemnity, which bond shall be furnished by the Contractor 
within five (5) days after written demand has been made therefore.  The expense of said 
Bond shall be borne by the Contractor.  [See General Conditions for similar provision] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this 
Contract or his right, title, or interest therein to any person, firm or corporation without the 
previous consent of the County in writing.  Subject to applicable provisions of law, this Contract 
shall be in full force and effect as a Contract, from the date on which a fully executed and 
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full 
force and effect until after the expiration of any guarantee period and the Contractor and his 
sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval 
date and item number].  
 

 [SIGNATURES NEXT PAGE] 



 
 

13ITB90534K-JAJ 
Sanitary Sewer Easement Maintenance  Owner Contractor Agreement  
 

PAGE - 9 

 

IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed 
by their duly authorized representatives as attested and witnessed and their corporate 
seals to be hereunto affixed as of the day and year date first above written. 
 

OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONTRACTOR: 
 
[Insert Contractor  COMPANY 
NAME] 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

  [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

[Insert Department Head Name] 
[Insert Department Head Title] 

  

 

 

 

 

 

 

 

 

END OF SECTION
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INSTRUCTIONS TO BIDDERS 

 
1. CONTRACT DOCUMENTS 

 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract 
Agreement.  
 
 
The Contract Documents shall define and describe the complete work to which they relate. 
 

2. BID PREPARATION  
 

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND TWO (2) COPIES on 

the forms provided in the Bid Document.   
 
All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every respect and no 
interlineations, excisions, or special conditions shall be made or included in the bid by the 
Bidder. 
 
Lump sum, unit price and extensions of unit prices must be entered in the appropriate spaces 
provided on the Bid Schedule/Bid Form.  Unit prices shall include an appropriate allocation of 
overhead and other indirect costs so that the summation of unit price extensions and lump sum 
items represents the total bid amount.  All blank spaces must be typed or hand written in blue 
ink on the “Original”.  All dollar amounts must be BOTH in writing and figures and represent 
prices for the published scope of work without exceptions. 
 
The County may, in its sole discretion, reject any bid determined as irregular, a conditional bid 
or any bid on which there is an alteration of, or departure from the Bid Schedule attached. 
 
Erasures or other changes in the bids must be explained or noted over the signature of the 
Bidder.   All corrections to any entry must be lined out and initialed by the Bidder.  Please do not 
use correction tapes or fluid. Failure to do so shall render the Bidder as non-responsive and 
cause rejection of the bid. 
 
Failure to execute the Bid Schedule/Bid Form documents may result in Bidder being deemed 
non-responsive and cause rejection of the bid. 

 
3. RECIEPT AND OPENING OF BIDS 

 

Sealed bids will be received by the Fulton County Department of Purchasing & Contract 
Compliance at Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303. The original signed Bid with three (3) copies shall be submitted in a 
sealed envelope, addressed to the Department of Purchasing and Contract Compliance and 
labeled 13ITB90534K-JAJ Sanitary Sewer Easement Maintenance. 

 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
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1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully 

executed  
6. Risk Management Insurance Provisions Form 

 
Any bids received after the stated time and date will not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date (see 
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely 
delivery to the Purchasing Department.  Bids delayed by mail will not be considered, shall not 
be opened, and arrangements shall be made for their return at the bidder's request and 
expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at 
the opening. 
 

4. ADDENDA AND INTERPRETATIONS 
 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid documents 
will be made to any Bidder orally.  
Bidders requiring clarification or interpretation of the Contract Documents shall make a request 
in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the address 
below.  To be given consideration, requests must be received no later than 2:00 PM, December 
11, 2013.  The County will not respond to any requests, oral or written, received after this date.  
Telephone inquiries will not be accepted. 
 
 Department of Purchasing and Contract Compliance 
 Attn: James A. Jones Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., Suite 1168 
 Atlanta, GA  30303 
    james.jones@fultoncountyga.gov 
 Bid # 13ITB90534K-JAJ 
 
Only communications from firms that are in writing and signed will be recognized by the County 
as duly authorized expressions on behalf of proposers/bidders.  Any and all such interpretations 
and any supplemental instructions will be in the form of written Addenda to the Specifications 
which, if any addend are issued to this Invitation to Bid. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 
 

5. SITE EXAMINATION 
 

There will not be a scheduled site visit for this project.   
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6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS 
 
A Bidder may modify or withdraw its bid by written request, provided that the request is received 
by the County prior to the bid due date and time at the address to which bids are to be 
submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-mail, etc.) a 
written confirmation thereof over the authorized signature of the  Bidder must be received by the 
County at the address to which original Bids are to be submitted within three (3) calendar days 
after issue of the electronic message.  Following withdrawal of its bid, the Bidder may submit a 
new bid, providing delivery is affected prior to the established bid opening date and time.  No 
bid may be withdrawn after bid due date for sixty (60) calendar days. 

 
7. BID AND CONTRACT SECURITY 

 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany each 
Proposal. The bid bond shall be submitted in a separate, sealed envelope marked “Bid Bond”.  
Bids must be accompanied by a bid bond or certified check in an amount of five percent 
(5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall apply ONLY 
TO THIS BID.  The bid name and contract number must appear on the security instrument.  The 
bond must remain in full force and effect until the Bidder executes the final Contract.  Bids not 
satisfying the bonding requirements of this project will be declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for Water 
Resources construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company authorized 
by law to do business in this state pursuant to a current certificate of authority to transact surety 
business by the Commissioner of Insurance, such bond shall not be approved and filed unless 
such surety is on the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond, 
performance bond, or payment bond required by this.  In the case of a bid bond, such approval 
shall be obtained prior to acceptance of the bid or proposal.  In the case of payment bonds and 
performance bonds, such approval shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 
 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a new 
or additional bond or bonds within ten days.  Thereupon, if so ordered by the County, all work 
on the contract shall cease unless such new or additional bond or bonds are furnished.  If such 
bond or bonds are not furnished within such time, the County may terminate the contract and 
complete the same as the agent of and at the expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% 
of the bid amount.  The Bid Bond shall be included in a separate envelope marked on the 
outside “Bid Bond”.  Checks or letters of credit of any type will not be accepted. A certified 
cashier’s check will be acceptable.  Provide a completed and fully executed Bid Bond.  When 



 
13ITB90534K-JAJ  Section 1 

Sanitary Sewer Easement Maintenance  Instructions to Bidders 

 

PAGE - 13 

 

the bidder’s package is opened, a purchasing agent will verify the presence of the Bid Bond and 
remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason not 
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other 
available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the 
State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an 
underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall be 
subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 
 
8. SURETY BONDS 
 

The submission of surety bonds subsequent to the Bid submission shall be:   
 

a. Any surety bond submitted in accordance with the Bid or Agreement requirements must 
be issued by a corporate surety company satisfactory to the Commission and 
authorized to act as such in the State of Georgia; 

 
b. Such bonds shall conform to the forms provided with the Bid Documents and be 

completed in accordance with the instructions thereon; and 
 
c. In accordance with Georgia law, and upon award of the Agreement, separate 

performance and payment bonds shall be required of the successful Bidder, each in an 
amount not less than the total amount payable under the Agreement.  The performance 
bond shall remain in effect for one (1) year after final acceptance of the Work or the 
guaranty period under the Agreement, whichever is the larger. 

 
 The payment bond shall remain in effect for the period required under Georgia law for the 

payment bonds on public construction agreements.  Reference is made to the bond forms 
and the Agreement Documents for additional particulars of the terms required in the bonds.  
In the case of any inconsistency between the Bond Forms and Georgia law, the law shall 
control.  Alterations, extension of the time allowed for performance, extra and additional 
Work, and other changes authorized under the Agreement may be made without notice to 
or consent of the surety or sureties. 
 

9. INSURANCE REQUIREMENTS 

 
 The Contractor shall procure and maintain during the life of this Agreement,  
 Workmen's Compensation, Public Liability, Property Damage, Automobile Liability insurance 

and any other insurance necessary to satisfy the requirements of the Agreement Documents. 
 

10. RIGHT TO REJECT BIDS 
 

The County reserves the right to reject any or all bids and to waive informalities. No bids will be 
received after the time set for opening bids. Any unauthorized conditions, limitations or 
provisions attached to the Bid, except as provided herein, will render it informal and may cause 
its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw his/her bid, 
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either personally or by telegraphic or written request, at any time prior to the scheduled closing 
time for receipt of bids. Telegraphic or written requests for withdrawal must be in the possession 
of the County prior to the closing time for receipt of bids. 

11. APPLICABLE LAWS 

All applicable laws and regulations of the State of Georgia and ordinances and regulations of 
Fulton County shall apply.  Protestors shall seek resolution of their complaints in the manner 
provided in the Fulton County Code of Laws §2-324, which is incorporated by reference herein. 

12. EXAMINATION OF CONTRACT DOCUMENTS 

Prospective bidders shall examine the contract documents and before submitting a bid, shall 
make a written request to the County for an interpretation or correction of any ambiguity, in 
consistency or error therein which could be discovered by a bidder.  At the bid opening each 
bidder shall be presumed to have read and be familiar with the contract documents. 
 
13. BID EVALUATION 
 

a.   Each Bid timely received and in the County's hands at the time set forth for the Bid 
opening shall constitute an offer to perform the Agreement on the terms and 
conditions thereof, in strict accordance with the Agreement documents, and all 
other requirements, all for the Bid total.  For good cause and valuable 
consideration, the sufficiency of which is acknowledged by submittal of a Bid, each 
Bidder promises and agrees that its Bid shall be irrevocable for a period of sixty 
calendar days after the Bid opening and will not be withdrawn or modified during 
that time.  The County may accept any Bid by giving the Bidder Written Notice of 
acceptance during that time.  If necessary, the period of time specified may be 
extended by written agreement between the County and the Bidder or Bidders 
concerned. 

 
 b. After the Bids have been opened and before any award is made, the County will 

evaluate the Bid process, the Bid total, the supplements to the Bid form, Bidder's 
experience, proposed Subcontractors and equipment manufacturers and other data 
relating to Bidders' responsibility and qualifications to perform the Agreement 
satisfactorily.   

 
c. All extension of the unit prices shown and the subsequent addition of extended 

amounts may be verified by the County.  In the event of a discrepancy between the 
unit price bid and the extension, the unit price will be deemed intended by the 
Bidder and the extension shall be adjusted.  In the event of a discrepancy between 
the sum of the extended amounts and the bid total, the sum of the extended 
amounts shall govern. 

 
d. Bidder may be required to submit, in writing, the addresses of any proposed   

Subcontractors or Equipment manufacturers listed on the Bid, and to submit other 
material information relative to proposed Subcontractors or Equipment 
manufacturers.  The County reserves the right to disapprove any proposed 
Subcontractor or Equipment manufacturers whose technical or financial ability or 
resources or whose experience are deemed inadequate. 

 
e.  The County reserves the right to reject any Bid the prices of which appear to be 

unbalanced, and to reject any or all Bids, or parts thereof, if it determines, in its sole 
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discretion, that such rejection is in the best interest of the Commission.  Where only 
a single responsible and responsive Bid is received, the County may in its sole 
discretion, elect to conduct a price or cost analysis of the Bid.  Such Bidder shall 
cooperate with such analysis and provide such supplemental information as may be 
required.  The determination whether to enter into an Agreement with such sole 
Bidder shall be solely within the County’s discretion and not dependent upon 
performance of a price or cost analysis. 

 
f. Bids will be evaluated on the basis of determining the lowest Bid total of a Bidder, 

not including alternates, whose Bid is responsive to the Invitation to Bid and who is 
determined to be technically, financially and otherwise responsible to perform the 
Agreement satisfactorily, and to meet all other requirements of the Bidding 
Documents relating thereto.  Any Bid may be rejected if it is determined by the 
County to be non-responsive, provided, however, that the Commission reserves the 
right to waive any irregularities or technicalities which it determines, within its sole 
discretion, to be minor in nature and in the interest of the public.  Furthermore, any 
Bid may be rejected if it is determined by the County, in its sole discretion, that the 
Bidder is not capable of performing the Agreement satisfactorily based upon review 
of its experience and technical and financial capabilities, or the failure of such 
bidder to provide information requested relating to such determination.  Additionally, 
the County reserves the right to disqualify Bids, before and after the bid opening, 
upon evidence of collusion with intent to defraud or other illegal practices upon the 
part of any Bidder(s). 

 
g. The County intends to award the Agreement at the earliest practicable date to the 

lowest responsive, responsible Bidder(s), provided that the Bid is within the funds 
available for the project.  In addition, the Commission reserves the right to reject all 
Bids if it determines, in its sole discretion, that the public interest will be best served 
by doing so. 

 
h. A Pre-award Conference may be conducted with the apparent low Bidder(s) to 

review general requirements of the Bidding Documents. 
 
14. AWARD CRITERIA 

 
Award will be made after evaluating the prices, responsiveness and responsibility of each 
Bidder. 
 

A. Responsiveness: The determination of responsiveness will be determined by the 
following: 
 

a. The completeness of all material, documents and/or information required by 
the County; 

b. Whether the bidder has submitted a complete Bid form without irregularities, 
excisions, special conditions, or alternative bids for any item unless 
specifically requested in the Bid form. 

 
B. Responsibility:  The determination of the bidder’s responsibility will be determined 

by the following  
 

a. The ability, capacity and skill of the Bidder to perform and/or provide the 
Work required; 
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b. The County reserves the right to reject any bid if the evidence submitted by, 
or investigation of, the bidder fails to satisfy the County that he/she is properly 
qualified to carry out the obligations of the Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency of 
the Bidder;  

d. The quality of performance of work on previous contracts or work; Maintains 
a permanent place of business individually or in conjunction with the prime 
contractor. 

e. Has the appropriate and adequate technical experience necessary to perform 
the Work; 

f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 

 
15.        DISQUALIFICATION OF BIDDERS 

 
Any of the following may be considered as sufficient for disqualification of a Bidder and the 
rejection of the Bid: 

 
a. Submission of more than one Bid for the same work by an individual, firm, 

partnership or Corporation under the same of different name(s); 
 
b. Evidence of collusion among Bidders; 
 
c. Previous participation in collusive bidding on Work for the  County; 
 
d. Submission of an unbalanced Bid, in which the prices quoted for same items 

are out of proportion to the prices for other items; 
 

e. Lack of competency of Bidder.  The Agreement will be awarded only to a 
Bidder(s) rated as capable of performing the Work.  
 

16. BASIS OF AWARD 
 

The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  
No bid may be withdrawn for a period of sixty (60) days after the date of bid opening 
except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be 
accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in 
the Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to 
the County in an amount no less than 5% of the amount bid.  The successful bidder will be 
required to furnish a Performance Bond and Payment Bond, on or before the issuance of 

Notice to Proceed, each in the amount of 100% of the Contract Amount.  All other required 
Contract Documents must be fully completed and executed by the Contractor and his/her 
Surety, and submitted to the Owner on or before the issuance of the Notice to Proceed. 

  
 

17. PROFESSIONAL LICENSES (NOT/APPLICABLE) 

The State of Georgia requires that the following professions are required by state law to be 
licensed:   
   

1. Electricians 
2. Plumbers 
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3. Conditioned Air Contractors 
4. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must provide a 
copy of their license for the work they will perform on this project.  Bidders must complete Form 
C3: Georgia Professional License Certification in Section 6, Purchasing Forms Failure to 
provide the required license may deem your bid non-responsive. 

18. WAGE CLAUSE 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract he will 
comply with all lawful agreements, if any, which the Contractor had made with any association, 
union, or other entity, with respect to wages, salaries, and working conditions, so as not to 
cause inconvenience, picketing, or work stoppage. 

19. NOTICE OF AWARD OF CONTRACT 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify the 
successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation for Bid.  
In such case, no claim shall be made by the selected Contractor(s) for loss of profit if the 
contract is not awarded or awarded for less work than is indicated and for less than the amount 
of his bid.  The total of the awarded contract shall not exceed the available funds allocated for 
this project. 
 
Should the County require additional time to award the contract, the time may be extended by 
mutual agreement between the County and the successful bidder.  If an Award of Contract has 
not been made within sixty (60) days from the bid date or within the extension mutually agreed 
upon, the Bidder may withdraw the Bid without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the date 
of the notice to proceed. The Bidder agrees hereby to commence work under this Contract, with 
adequate personnel and equipment, on a date to be specified in a written order from the user 
department.   The contract shall become effective on the Contract Date and shall continue in 
effect until the end of the term of the contract or until the project has been closed-out unless 
earlier terminated pursuant to the termination provisions of the contract.   

20. EXECUTION OF CONTRACT DOCUMENTS 

Upon notification of Award of Contract, the County shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and Contractor’s surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall be an 
original power-of-attorney for the person executing the bonds for the surety and certificates of 
insurance for the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
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Should the contractor and/or surety fail to execute the documents within the time specified, the 
County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done only 
by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does not 
conform to the Invitation for Bid and any County requirements for agreements and contracts.  
The County reserves the right to modify the agreement resulting from this bid upon the 
recommendation of the County Attorney. 
 
21. EQUAL EMPLOYMENT OPPORTUNITY (“EEO”) IN PURCHASING AND 

CONTRACTING 

 
 To be eligible for award of this Agreement, the Bidder must certify and fully comply with the 

requirements, terms, and conditions of the County’s Non Discrimination in Contracting and 
Procurement. 

22. JOINT VENTURE  

Any Bidder intending to respond to this solicitation as a joint venture must submit an executed 
joint venture agreement with its offer.  The agreement must designate those persons or entities 
authorized to execute documents or otherwise bind the joint venture in all transactions with 
Fulton County, or be accompanied by a document, binding upon the joint venture and its 
constituent members, making such designation.  Offers from joint ventures that do not include 
these documents will be rejected as being non-responsive. 

23. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR PROMISES 
MADE IN RESPONSE TO PROCUREMENT 

Should any Bidder submit a response to the County promising to provide a certain level of 
service for either the scope of work, MFBE participation, or any other matter, including where 
such promise or assurance is greater than what is required by the procurement documents, and 
should this response containing the promise or assurance be accepted by the County and made 
a part of the Contract Documents, then this degree or level of service promised by the bidder 
relating to the scope of work, MFBE participation, or other matter shall be considered to be a 
material part of the Agreement between the bidder and the County, such that the bidder’s failure 
to provide the agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for cause, pursuant 
to the General Conditions of the Agreement. 
 
24.   GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.  
Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as amended 
on May 11, 2009, bidders and proposers are notified that all bids/proposals for services 
that are to be physically performed within the State of Georgia must be accompanied by 
proof of their registration with and continuing and future participation in the E-Verify 
program established by the United States Department of Homeland Security.  A 
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completed affidavit must be submitted on the top of the bid/proposal at the time of 
submission, prior to the time for opening bids/proposals.  Under state law, the County 
cannot consider any bid/proposal which does not include a completed affidavit.  It is not 
the intent of this notice to provide detailed information or legal advice concerning the 
Georgia Security & Immigration Compliance Act.  All bidders/proposers intending to do 
business with the County are responsible for independently apprising themselves and 
complying with the requirements of that law and its effect on County procurements and 
their participation in those procurements.  For additional information on the E-Verify 
program or to enroll in the program, go to: https://e-verify.uscis.gov/enroll. 

 
See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.  
 

25. SUBCONTRACTING OPPORTUNITIES 
 

Potential prime contractors submitting a bid on this project for Fulton County and are seeking 
subcontractors and/or suppliers can advertise those subcontracting opportunities on the 
County’s website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.   
 
26. TERM OF CONTRACT  

 
The term of the Agreement shall be for a period of one thousand ninety-five (1,095) 
calendar days, or as may be amended under the Agreement to comprise the Agreement 
Time.  Contractor shall commence the Work within ten calendar days after receipt of 
Notice to Proceed and shall substantially complete the Work within eight hundred (800) 
calendar days from issuance of the Notice to Proceed and finally complete the Work 
within one thousand ninety-five calendar (1095) days of issuance of the Notice to 
Proceed. 

 
27. NO CONTACT PROVISION 
 
It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
 

A. No person, firm, or business entity,  however situated or composed, obtaining a copy 
of or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of 
this solicitation and the date of the County Manager’s recommendation to the Board 
of Commissioners for award of the subject contract, except as may otherwise be 
specifically authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

http://www.co.fulton.ga.us/
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28.     AUTHORIZATION TO TRANSACT BUSINESS   
 

If the Contractor is a corporation or corporations combined to form a joint venture, the 
corporation or members of the joint venture team, prior to Agreement execution, must 
submit documentary evidence from the Secretary of State that the corporation is in good 
standing and that the corporation is authorized to transact business in the State of Georgia. 
 

29.      PRE-WORK CONFERENCE    
  

A pre-work conference may be held with the successful Bidder and all known 
Subcontractors at a time and place set by the County. 

 
30.     SUBSTITUTIONS 

 
 See Special Conditions. 

 
31.     BID GENERAL CONDITIONS 
 

1. Bids may be withdrawn upon receipt of a written request prior to the stated due 
date and time.   If a firm seeks to withdraw a bid after the due date and time, the 
firm must present a notarized statement indicating that an error was made, with an 
explanation of how it occurred.  The withdrawal request must be accompanied by 
documentation supporting the claim.  Prior to approving or disapproving the 
request, an opinion will be obtained from Fulton County’s Legal Counsel indicating 
whether the firm is bound by its bid. 

 
 Bids for projects that are solicited pursuant to the Georgia Local Government 

Water Resources Construction Law (O.C.G.A. § 36-91-1 et seq.) may be 
withdrawn as follows: 

 
 The County must advise bidders in the bid document of the number of days that 

bidders will be required to honor their proposals. If a Bidder is not selected within 
60 days of opening the bids, any bidder that is determined by the governmental 
entity to be unlikely of being selected for contract award will be released from the 
bid. 

 
2. Fulton County shall be the sole judge of the quality and the applicability of all 

proposals.  Design, features, overall quality, local facilities, terms and other 
pertinent considerations will be taken into account in determining acceptability. 

 
3. The successful bidder must assume full responsibility for delivery of all goods and 

services proposed.   
 
4. The successful bidder must assume full responsibility for replacement of all 

defective or damaged goods and/or performance of contracted services within 
thirty (30) days’ notice by the County of such defect, damage or deficiency. 

 
5. The successful bidder must assume full responsibility for providing warranty 

service on all goods, materials, or equipment provided to the County with warranty 
coverage.  Should a vendor be other than the manufacturer, the vendor and not the 
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County is responsible for contacting the manufacturer.  The bidder is solely 
responsible for arranging for the service to be performed. 

 
6. The successful bidder shall be responsible for the proper training and certification 

of personnel used in the performance of the services proposed. 
 
7. The successful bidder shall not assign, transfer, convey, sublet, or otherwise 

dispose of any contract resulting from the bid or of any of its rights, title or interest 
therein without prior written consent of the Fulton County Board of Commissioners. 

 
8. In case of default by the successful bidder, Fulton County may procure the articles 

or services from another source and hold the successful Vendor responsible for 
any resultant excess cost. 

 
9. All proposals and bids submitted to Fulton County are subject to the Georgia 

“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) § 50-18-70 et 
seq.  

 
10. All proposals and bids submitted to Fulton County involving Utility Contracting are 

subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-
14-8.2(h).  

 
32. Submittals 

 
The following submittals must be completed and submitted with the Bid Submittal.  This 
checklist is provided to ensure that the Bidder submits certain required information with its Bid. 
 

 Bid Submittal Check Sheet    Check (√) 

1.  Georgia Security and Immigration Contractor Affidavit(s) 
and Agreements 

 

2.  Georgia Security and Immigration Subcontractor 

 Affidavit(s)    

 

3.  Bid Form  

4.  Acknowledgment of Addenda  

5.  Bid Bond  

6.  Non-Collusion Affidavit  

7.  Certificate of Acceptance of Request for Bid  

8.  Georgia Utility Contractor’s License (if applicable)  

9.  Georgia General Contractors License (if applicable)  

10.  Georgia Professional License (if applicable)  

11.  Certificate Regarding Debarment  

12.  Disclosure Form and Questionnaire  

13.  Office of Contract Compliance Requirements (submitted  
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in a separate envelope) 

14.  Proof of Insurance Coverage  
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BID FORM 

 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For:  13ITB90534K-JAJ and Sanitary Sewer Easement Maintenance 

 
Submitted on ____________________, 2013. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the 
Bid as principal or principals is or are named herein and that no other person than herein 
mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made 
without connection with any other person, company or parties making a Bid; and that it is in all 
respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with 
the shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the 
receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written “Notice to Proceed” from the County.   
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
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be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits 
for any decrease in quantities; and that actual quantities will be determined upon completion of 
work, at which time adjustments will be made to the contract amount by direct increase or 
decrease. 
 

 
Method of Bidding  
 
The unit or lump sum price for each of the several items in the Bid of each Bidder shall include 
its pro rata share of overhead and profit so that the sum of the products, obtained by multiplying 
the quantity shown for each item by the unit price, represents the total Bid.  Any Bid not 
conforming to this requirement may be rejected.  Additionally, Unbalanced Bids or conditional 
Bids will be subject to rejection.  The special attention of all Bidders is called to this provision, 
for should conditions make it necessary to revise the quantities, no limit will be fixed for such 
increased or decreased quantities, nor extra compensation allowed. 

 
 

ITEM 
NO. 

QUANTITY UNIT DESCRIPTION 
UNIT 
COST 

TOTAL 
COST 

1 EASEMENT CLEARING 

a. 650,000 SF Mow $ 
 

b. 3,800,000 SF Light $ 
 

c. 5,000,000 SF Moderate $ 
 

d. 5,500,000 SF Medium $ 
 

e. 2,500,000 SF Heavy $ 
 

f. 1,200,000 SF Extra Heavy $ 
 

SUBTOTAL $ 

2 SELECTIVE TREE REMOVAL (As Directed by the Engineer) 

a. 10 EA Selective Tree – 4.1 $ 
 

b. 10 EA Selective Tree – 8.1 $ 
 

c. 10 EA Selective Tree – 14.1 $ 
 

d. 10 EA Selective Tree – 20.1 $ 
 

e. 10 EA Selective Tree – 26.1 $ 
 

SUBTOTAL $ 

3 TREE STUMP GRINDING  (As Directed by the Engineer) 

a. 10 EA Stump Grinding – 4.1 $ 
 

b. 10 EA Stump Grinding – 8.1 $ 
 

c. 10 EA Stump Grinding – 14.1 $ 
 

d. 10 EA Stump Grinding – 20.1 $ 
 

e. 10 EA Stump Grinding – 26.1 $ 
 

SUBTOTAL $ 

4 
EROSION AND SEDIMENTATION CONTROL: Installed Per Manual for 
Erosion and Sedimentation Control of Georgia 
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a. 25,000 SF 
Roadway for Temporary 
Access 

$ 
 

b. 10 EA 
Temporary Stream Crossing 
(Sr) 

$ 
 

c. 10,000 SF Grassing (All Types) $ 
 

d. 5,000 SF Mulching $ 
 

e. 1,000 SF Sodding (All Types) $ 
 

f. 1,000 CY Top Soil In Place (Tp) $ 
 

g. 5,000 LF Reinforced Silt Fence (Sd1-C) $ 
 

h. 100 CY Surface Stone for Site Access $ 
 

i. 100 CY Rip Rap $ 
 

j. 200 SF Standard Slope Matting (Mb) $ 
 

k. 50 EA 
Hay Bale Check Dams (Sd1-
Hb) 

$ 
 

l. 50 EA Stone Check Dams (Rd) $ 
 

m. 20 EA Inlet Sediment Traps (Sd2) $ 
 

n. 100 SF 
Stream Bank Stabilization 
(Vegetation) 

$ 
 

o. 5,000 LF Tree Protection Fence $ 
 

SUBTOTAL $ 

5 INSTALL EASEMENT BOUNDARY MARKER 

a. 500 EA County – Supplied $ 
 

b. 500 EA Contractor- Supplied $ 
 

SUBTOTAL $ 

6 APPLICATION OF HERBICIDE 

a. 2,000,000 SF Mechanical Application $ 
 

b. 100,000 SF Manual Application $ 
 

SUBTOTAL $ 

7 
LOCATE, EXPOSE, & FLAG BURIED MANHOLE (As Directed by the 
Engineer) 

a. 10 VF Buried up to 2 Feet Below $ 
 

b. 10 VF Buried 2 - 4 Feet Below $ 
 

c. 10 VF Buried more than 4 Feet Below $ 
 

SUBTOTAL $ 

8 REMOVE & REPLACE EXISTING FENCE 

a. 500 SF Wooden Fence (All Types) $ 
 

b. 500 SF Chain Link Fence (All Types) $ 
 

c. 500 SF Ornamental Fence (All Types) $ 
 

SUBTOTAL $ 

9 INSTALL AND REMOVE TEMPORARY FENCE 

a. 500 SF Chain Link Fence $ 
 

SUBTOTAL $ 

10 INSTALL 10-FT WIDE GATE ON EXISTING FENCE 
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a. 100 SF Wooden Gate (All Types) $ 
 

b. 100 SF Chain Link Gate (All Types) $ 
 

c. 100 SF Ornamental Gate (All Types) $ 
 

SUBTOTAL $ 

11 
HOURLY RATE: The Contractor will provide personnel and equipment on a 
per hour basis for those situations that do not fit the standard per unit 
pricing as determined by the County. 

a. 8 HR Supervisor – Regular Hour $ 
 

b. 8 HR Supervisor – Overtime Hour $ 
 

c. 8 HR Crew Leader – Regular Hour $ 
 

d. 8 HR Crew Leader – Overtime Hour $ 
 

e. 8 HR Laborer – Regular Hour $ 
 

f. 8 HR Laborer – Overtime Hour $ 
 

g.   8 HR 
Equipment Operator – Regular 
Hour 

$ 
 

h. 8 HR 
Equipment Operator – 
Overtime Hour 

$ 
 

i. 8 HR Rubber Tired Front End Loader $ 
 

j. 8 HR Rubber Tired Backhoe $ 
 

k. 8 HR Clearing Tractor with Flail $ 
 

l. 8 HR Clearing Tractor with Mower $ 
 

m. 8 HR Disc Chipper $ 
 

n. 8 HR Dump Truck $ 
 

o. 8 HR Pickup Truck $ 
 

p. 8 HR Chainsaw $ 
 

SUBTOTAL $ 

12 OWNER – DIRECTED ALLOWANCES 

a. 
  

Utility Conflict Resolution $ 50,000.00 

b. 
  

County- Supplied Materials $ 50,000.00 

c. 
  

Easement Verification Survey $ 50,000.00 

d. 
  

Contingency $ 100,000.00 

TOTAL BID COST $ 

 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer through a 
Notice To Proceed and to fully complete all work under this Contract within the agreed upon 
days specified in a written Task Order for each task.  
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits 
for any decrease in quantities; and that actual quantities will be determined upon completion of 
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work, at which time adjustments will be made to the contract amount by direct increase or 
decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit 
prices shall apply and the totals shall be corrected to agree with the unit prices.  In case of 
discrepancies between written amounts and figures, written amounts shall take precedence 
over figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take 
precedence over BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten (10) days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid 
into the funds of the Owner as liquidated damages for such failure. 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof.  

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            

 
  Signed by:           
    [Type or Print Name] 

 
 Title:            
 
 Business Address:          
         
                   
                 
 
 Business Phone:             
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Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
 

Name Address 

              

              

              

              

              

              

              

 

END OF SECTION 
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SECTION 3 
 

SCOPE OF WORK  

 
The work to be performed under this contract shall consist of Sanitary Sewer Easement 
Maintenance for the Department of Water Resources easement areas and associated 
facilities. Fulton County is approximately 75 miles long and covers an area of 
approximately 530 square miles; this area includes the City of Atlanta which is located 
at the center of the County. The County’s wastewater collection system is divided into 
two systems, the North Fulton sanitary sewer system and the South Fulton sanitary 
sewer system. These two systems are physically separated by the City of Atlanta. The 
City of Atlanta has an area of approximately 126 square miles and maintains its own 
sewer system. Fulton County Department of Water Resources provides sewer services 
for the rest of the County, an area of approximately 404 square miles. The County’s 
wastewater collection system includes thirteen defined sewer basins in North Fulton and 
five defined sewer basins in South Fulton. The sanitary sewer system serves 
approximately 92,000 residential and commercial customers. The Department of Water 
Resources maintains over 2,300 miles of sewer, 43,000 manholes, and 51 pump 
stations. The majority of the sanitary sewer lines, manholes and pump stations are 
located within a sanitary sewer easement on private property. Typically, the easements 
are 20 feet wide measured 10 feet from either side of the centerline of the pipeline. 
However in some cases these parameters vary. The easement area shall be selected 
and assigned by the Department of Water Resources personnel. 

 
The work shall include the furnishing of all implements, machinery, equipment, tools, 
materials, transportation, labor and all incidentals required for the safe implementation 
and completion of the work in accordance with the terms of the contract and the 
technical specifications contained in Section 9. The Contractor shall obtain a right-of-
entry should one be needed to access an easement or portion of an easement. 

 

Easements that will be encountered under this contract can vary from wet, low lying 
areas next to creeks, streams or rivers to those in fully developed neighborhoods and 
business districts, to easements on steeply sloped embankments, or to areas at county 
owned facilities. 
 
 
 
 

END OF SECTION



13ITB90534K-JAJ  Section 4 
Sanitary Sewer Easement                                                      Bond Forms           

PAGE - 30 

 

 
BID BOND  

 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose 
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, 
in favor of, and for the protection of Fulton County.  The Bid Bond shall not be less than 
5% of the total amount payable by the terms of the Contract. No bid shall be read aloud 
or considered if a proper bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the 
State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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BID BOND 

13ITB90534K-JAJ Sanitary Sewer Easement  Maintenance  

FULTON COUNTY GOVERNMENT 

 
KNOW ALL MEN BY THESE PRESENTS, THAT WE       

             

hereinafter called the PRINCIPAL, and          

             

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the State of Georgia, are 

held and firmly bound unto the Fulton County Government (COUNTY), in the penal sum of   

          Dollars and Cents ($   

 ) good and lawful money of the United States of America, to be paid upon demand of the 

COUNTY, to which payment well and truly to be made we bind ourselves, our heirs, executors, 

and administrators and assigns, jointly and severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for 13ITB90534K-JAJ Sanitary 

Sewer Easement Maintenance, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and 

upon the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 
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In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to 

be fixed by the Court. 

 

Enclosed is a Bid Bond in the approved form, in the amount of         

           Dollars 

($    ) being in the amount of five percent (5%) of the Contract Sum.  The money payable 

on this bond shall be paid to the COUNTY, for the failure of the Bidder to execute a Contract 

within ten (10) days after receipt of the Contract and at the same time furnish a Payment Bond 

and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this   day of     , 20__ 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

 

I,       , certify that I am the Secretary of the Corporation named as principal 

in the within bond; that      , who signed the said bond of said 

corporation; that I know this signature, and his/her signature thereto is genuine; and that said 

bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its 

governing body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 

PAYMENT BOND  
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No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County 
for the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the 
terms of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called 
the                                                                 (Insert name of Surety) 
 
“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 

of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal 
sum of ___________________[100% of Contract amount], lawful money of the United States of 

America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these 
presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference 
in its entirety (hereinafter called the “Contract”), for  construction-type services of a project 
known as Sanitary Sewer Easement Maintenance, as more particularly described in the 

Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 

promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 

corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal 

fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien 
promptly upon written notice from the Owner, either by bond or as otherwise provided in 
the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, changes in payment 
terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and 
severally, to the full payment of any Claimant under the Contract, as amended or 
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modified, provided only that the Surety shall not be liable for more than the penal sum of 
the Bond, as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted 

so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that 
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this 
Project, then the additional protection shall be enforced in favor of the Owner, whether or 
not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 

and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
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PERFORMANCE BOND  

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of, 
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% 
of the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS that ________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter 
called                                                               (Insert name of Surety) 

 
“the Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the 

State of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum 
of ___________________[100% of Contract amount], lawful money of the United States of 

America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these 
presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference 
in its entirety (hereinafter called the “Contract”), for  construction-type services of a project 
known as Sanitary Sewer Easement Maintenance , as more particularly described in the 

Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 

shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation 
shall be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof.  The term “balance of the contract price,” 
as used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
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liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract, and agrees that the obligations undertaken by this Bond 
shall not be impaired in any manner by reason of any such modifications, omissions, additions, 
changes, alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor 
of the Owner, whether or not such protection is found in the applicable statutes. 



 
13ITB90534                                                                                                                                                              Section 4 

Sanitary Sewer Easement                                                                                                                                      Bond Forms  

PAGE - 41 

 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 

and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
              (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
                 (Resident Agent of Surety) 
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SECTION 5 

INSURANCE AND RISK MANAGEMENT PROVISIONS  

 
Insurance and Risk Management Provisions 

Easement Clearing Services 
 

It is Fulton County Government’s practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company 
licensed to write insurance in the State of Georgia. Respondents shall submit with the 
bid/proposal evidence of insurability satisfactory to Fulton County Government as to form 
and content. Either of the following forms of evidence is acceptable:  

 

 A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Name 
and Description must appear on the Certificate of Insurance).  

 A combination of specific policies written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the applicable 
insurance coverage levels 

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with 
policy limits equal to or greater than the limits described below. Proof of insurance must 
be received by Fulton County Government prior to the start of any activities/services as 
described in the bid. Any and all Insurance Coverage(s) and Bonds required under the 
terms and conditions of the contract shall be maintained during the entire length of the 
contract, including any extensions or renewals thereto, and until all work has been 
completed to the satisfaction of Fulton County Government. 

 
Accordingly the Respondent shall provide a certificate evidencing the 

following: 
 

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 
compliance with the Georgia Workers Compensation Acts, including but not limited 
to U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or 
Provisions in which jurisdiction may be granted)  

 

Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $1,000,000 
Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $1,000,000 
Employer’s Liability Insurance  BY DISEASE        EACH EMPLOYEE   $1,000,000  
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

 
Bodily Injury and Property Damage Liability Each Occurrence    $1,000,000 
(Other than Products/Completed Operations) General Aggregate                     $2,000,000 
 
Products\Completed Operation       Aggregate Limit $2,000,000 
Personal and Advertising Injury     Limits  $1,000,000 
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Damage to Rented Premises   Limits                    $100,000 
 
 
 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits        Each Occurrence             

$1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 
 

4. UMBRELLA LIABILITY                                     Per Occurrence         $1,000,000 
      (In excess of above noted coverages)  
 

CERTIFICATES 
 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least sixty (60) days prior written notice to Fulton County Government. Policies 
and Certificates of Insurance are to list Fulton County Government as an Additional 
Insured (except for Workers’ Compensation) and shall conform to all terms and 
conditions (including coverage of the indemnification and hold harmless agreement) 
contained in the Insurance and Risk Management Provisions.  
 
The Contractor agrees to name the Owner and all other parties required of the 
Contractor/Vendor shall be included as insureds on the CGL, using ISO Additional 
Insured Endorsement forms CG 2010 11/85 or its equivalent coverage to the additional 
insureds.  This insurance for the additional insureds shall be as broad as the coverage 
provided for the named insured Subcontractor.  It shall apply as Primary Insurance 
before any other insurance or self-insurance, including any deductible, non-contributory, 
and Waiver of Subrogation provided to the Additional Insureds.     
 
Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with 
exception of Workers Compensation), with no Cross Suits exclusion. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor 
will furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to be 
true and correct copies.  
 
Such certificates should be sent to Fulton County Government and must identify the 
“Certificate Holder” as follows: 

 
 Fulton County Government - Department of Purchasing & Contract Compliance 
  130 Peachtree Street SW, Suite 1168 
  Atlanta, Georgia  30303-3459  
  

Important: 
It is understood that Insurance in no way Limits the Liability of the 
Contractor/Vendor. 

 
USE OF PREMISES 

Contractor/Vendor shall confine its apparatus, the storage of materials and the 
operations of its workers to limits/requirements indicated by law, ordinance, permits and 
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any restrictions of Fulton County Government and shall not unreasonably encumber the 
premises with its materials. 
 

PROTECTION OF PROPERTY 

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton 
County Government’s property from damage or loss and will take all necessary 
precautions during the progress of the work to protect all persons and the property of 
others from damage or loss.  
 
Contractor/Vendor shall take all necessary precautions for the safety of employees of 
the work and shall comply with all applicable provisions of the Federal, State and local 
safety laws and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where work is being performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions 
and progress of the work, all necessary safeguards for the protection of its employees, 
Fulton County Government employees and the public and shall post all applicable 
signage and other warning devices t protect against potential hazards for the work being 
performed. 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

To the fullest extent permitted by Law, Contractor/Vendor hereby agrees to release, 
indemnify, defend and hold harmless Fulton County, its Commissioners, officers, 
employees, subcontractors, successors, assigns and agents, from and against any and 
all losses (including death), claims, damages, liabilities, costs and expenses (including 
but not limited to all actions, proceedings, or investigations in respect thereof and any 
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of 
the outcome of any such action, proceeding, or investigation), caused by, relating to, 
based upon or arising out of any act or omission by Contractor/Vendor, its directors, 
officers, employees, subcontractors, successors, assigns or agents, or otherwise in 
connection (directly or indirectly) with its acceptance, or the performance, or 
nonperformance, of its obligations under these agreements. Such obligations shall not 
be construed to negate, abridge or otherwise reduce any other rights or obligations of 
indemnity which would otherwise exist as to any party or person as set forth in this 
paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set 
forth hereinabove, shall also include, but is not limited to, any matter arising out of any 
actual or alleged infringement of any patent, trademark, copyright, or service mark, or 
other actual or alleged unfair competition disparagement of product or service, or other 
tort or any type whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns 
and agents from and against any and all claims or liability for compensation under the 
Worker’s Compensation Act, Disability Benefits Act, or any other employee benefits act 
arising out of injuries sustained by any employees of Contractor/Vendor.  These 
indemnities shall not be limited by reason of the listing of any insurance coverage. 
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If the bid/quotation involves construction services Contractor/Vendor will be 
responsible fully for any and all damage to the work during the course of 
construction, until the point of Final acceptance by Fulton County. 
 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY 
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S 
BUSINESS.  TO THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE 
SUCH NONAPPLICABILITY, FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO 
THIS AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, 
AND AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD 
HARMLESS AGREEMENT, AND THE REPRESENTATIVE OF THE 
CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO SIGN 
CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR. 
 
COMPANY:_______________________________SIGNATURE:________________________ 
 
NAME:________________________TITLE:_______________________DATE:_____________  

 
END OF SECTION 
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PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted with the 
bid package.  This section does not contain all forms required to be included with the bid package 
submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and complete in 
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the 
Project must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as 
required, and complete the appropriate portions of the forms provided in this section. 
 
 

 Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

 Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

 Form C:  Professional License Certifications (not applicable) 
 

 Form C1 – Georgia Utility License Contractor License 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
 Form D:  Certification Regarding Debarment  

 
 Form E:  Disclosure Form and Questionnaire  

 
 Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
 Form G:  Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 

 

STATE OF GEORGIA 

 

COUNTY OF FULTON 

 

 

I, __________________________________ certify that pursuant to Fulton County Code Section 2-320 
(11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the 
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or 
fraud.  I understand collusive bidding is a violation of state and federal law and can result in fines, 
prison sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal 
and certify that I am authorized to sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another 
to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to 
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, 
OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 
 

This is to certify that on this day, offeror acknowledges that he/she has read this solicitation 

document, pages #                          to #                  inclusive, including any addenda #                     

to #              exhibit(s) #         to #         , attachment(s) #              to #           , and/or appendices 

#                  to #,              in its entirety, and agrees that no pages or parts of the document have 

been omitted, that he/she understands, accepts and agrees to fully comply with the 

requirements therein, and that the undersigned is authorized by the offeror to submit the 

proposal herein and to legally obligate the offeror thereto.  

 
This is also to certify that the offeror has reviewed the form Fulton County contract included in 

the solicitation documents and agrees to be bound by its terms, or that the offeror certifies that it 

is submitting any proposed modification to the contract terms with its proposal.  The offeror 

further certifies that the failure to submit proposed modifications with the proposal waives the 

offeror’s right to submit proposed modifications later.  The offeror also acknowledges that the 

indemnification and insurance provisions of Fulton County’s contract included in the solicitation 

documents are non-negotiable and that proposed modifications to said terms may be reason to 

declare the offeror’s proposal as non-responsive. 

 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION (NA) 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
Utility Contractor’s Name: _________________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: ______________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 
(ATTACH COPY OF LICENSE)FORM C2:  CONTRACTOR’S GEORGIA GENERAL 

CONTRACTOR’S LICENSE CERTIFICATION (NA) 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
General Contractor’s License Number: ______________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _____________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 
(ATTACH COPY OF LICENSE)
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION (NA) 

 
NOTE:  Please complete this form for the work your firm will perform on this project. 

 
 

Contractor’s Name: ______________________________________________________ 
 
 
Performing work as:  Prime Contractor ____  Sub-Contractor _____ 
 
 
Professional License Type: ________________________________________________ 
 
Professional License Number: ______________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _____________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 
(ATTACH COPY OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 
 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, 

suspended, proposed for debarment, declared ineligible, or otherwise excluded from 
doing business with any government agency.  Any such exclusion may cause 
prohibition of your firm from participating in any procurement by the Fulton County 
Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such 

Offeror or subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION 

 
By signing and submitting this certification, the Offeror is providing the certification set 
out below: 
 
(1) The certification in this clause is a material representation of fact upon which 

reliance will be placed.  If it is later determined that the prospective vendor knowingly 
rendered a false certification, the Purchasing Agent may pursue all available 
remedies, including suspension and/or debarment, for withdrawal of award or 
termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing 

Agent if at anytime the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent 

in writing of any changes, if as a result of such changes, the Offeror certification 
regarding debarment is affected. 

 

DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 

(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager 
and the County Attorney shall have the authority to suspend an entity for cause from 
consideration for award of county contracts.  As used in this section, the term entity means any 
business entity, individual, firm, contractor, subcontractor or business corporation, partnership, 
limited liability corporation, firm, contractor, subcontractor or business structured; provided, 
further, that any such entity shall also be subject to suspension under this section if any of its 
constituents, members, subcontractors at any tier of such entity’s and the entity, or any 
constituent or member, knew or should have known of the commission of the act.  The 
suspension shall be for a period not to exceed three (3) years unless cause is based on a 
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felony conviction for an offense related or associated with fraudulent contracting or 
misappropriation of funds wherein the suspension shall not exceed seven (7) years. 
 

(b) Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or 
attempting to obtain a public or private contract or subcontract, or in 
performance of such contract or subcontract; 

 
(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, 
seriously and directly affects responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is 
regarded by the Purchasing Agent to be so serious as to justify suspension 
action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in 
accordance with the terms of one or more contracts; provided, that failure 
to perform or unsatisfactory performance caused by acts beyond the 
control of the contractor shall not be considered to be a basis for 
suspension; 

 
c. Material representation of the composition of the ownership or workforce 

or business entity certified to the county as a minority business enterprise; 
or 

 
d. Falsification of any documents. 

 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, 
Code of Ethics. 

 

(6) Knowing misrepresentation to the county, of the use which a majority owned 
contractor intends to make a minority business enterprise (a business entity at 
least 51 percent of which is owned and controlled by minority persons, as 
defined in Fulton County Code Chapter 6, Article B, Minority Business 
Enterprise Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with 
the County. 

 

Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid from consideration or termination of the Contract, once 
awarded.  This document must be completed and included as a part of the bid package 
along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 
      On this _______ day of _________________, 20____ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 

 
1.       Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a 
Request for Proposal or a Request for Qualification or a Bid in response to an Invitation 
to Bid. Describe accurately, fully and completely, their respective relationships with said 
Offeror, including their ownership interests and their anticipated role in the management 
and operations of said Offeror. 
 
 
 
 
 
 
 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business.  
 
 
 
 
 
 
 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or has ever: (i) directly or indirectly had a 
business relationship with Fulton County; (ii) directly or indirectly received revenues from 
Fulton County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with Fulton 
County.   Please describe in detail any such relationship. 
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LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification 
of your bid or proposal from consideration or termination of the Contract, once awarded. 

 

1. Please state whether any of the following events have occurred in the last five (5) years 
with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws 

was filed by or against said Offeror, or a receiver fiscal agent or similar officer 
was appointed by a court for the business or property of said Offeror; 

 
  Circle One:  YES   NO 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, 
permanently enjoining said Offeror from engaging in any type of business 
practice, or otherwise eliminating any type of business practice; and 

 
  Circle One:  YES   NO 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or Offeror, 
which directly arose from activities conducted by the business unit or corporate 
division of said Offeror which submitted a bid or proposal for the subject project. 
If so please explain. 

 
  Circle One:  YES   NO 

 
2. Have you or any member of your firm or team to be assigned to this engagement ever 

been indicted or convicted of a criminal offense within the last five (5) years?  
 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or otherwise) 

from any work being performed for Fulton County or any other Federal, State or Local 
Government? 

 

  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or litigation 

adverse to Fulton County or any other federal, state or local government, or private 
entity during the last three (3) years? 

 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of 
a criminal investigation, grand jury investigation, or civil enforcement proceeding? 
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  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the 
case, as applicable.  Any such information should be provided on a separate page, attached to 
this form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 

Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the 
bid/proposal submitted for this project.   Disclosure is required for Offerors, joint venture 
partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive. This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 

   On this _______ day of __________________, 20__ 
 
 
           ____ 
    (Legal Name of Proponent)     (Date) 
 
 
           ____ 
    (Signature of Authorized Representative) (Date) 
 

                        
___________________________________________ 

    (Title) 
 
 
Sworn to and subscribed before me, 
 
This _________ day of _________________________ , 20___ 
 
 
__________________________________________________ 
(Notary Public)               (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
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FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT 

 
 
Instructions: 

 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the 
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit 
provided.   
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT  

 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________ on behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 

[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services to this contract with Fulton County 
Government, contractor will secure from such subcontractor(s) similar verification of 

compliance with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-
.08 or a substantially similar form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the Fulton County Government at 

the time the subcontractor(s) is retained to perform such service. 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 

 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 

In the event that your company is awarded the contract for this project, and will be utilizing the 
services of any subcontractor(s) in connection with the physical performance of services 
pursuant to this contract, the following affidavit must be completed by such subcontractor(s).  
Your company must provide a copy of each such affidavit to Fulton County Government, 
Department of Purchasing & Contract Compliance with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton County 
Government at any time during the term of the contract.  All subcontractor(s) affidavit(s) shall 
become a part of any contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT  

 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 

[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 

 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
   

 
 

 
 
 



13ITB90534K-JAK         Section 7 
Sanitary Sewer Easement  Contract Compliance Requirements 

 

PAGE - 65 

 

SECTION 7 
CONTRACT COMPLIANCE REQUIREMENTS 

 
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 
 

It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the 
ownership of any such business.  Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   
 
Implementation of Equal Employment Opportunity (EEO) Policy 
 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination 
in Contracting and Procurement. This policy considers racial and gender workforce availability. 
The availability of each workgroup is derived from the work force demographics set forth in the 
2000 Census EEO file prepared by the United States Department of Commerce for the 
applicable labor pool normally utilized for the contract. 
 
Monitoring of EEO Policy 
 
Upon award of a contract with Fulton County, the successful bidder/proposer must complete an 
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of 
the firm’s work force.  If the EEOR indicates that the firm’s demographic composition indicates 
underutilization of employee’s of a particular ethnic group for each job category, the firm will be 
required to submit an aggressive action plan setting forth steps the firm will take to address the 
identified underutilization. 
 
DETERMINATION OF GOOD FAITH EFFORTS 
 

During the course of the project, the Prime Contractor shall demonstrate that they have made all 
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) 
have had a full and fair opportunity to compete and win subcontracts on this project.  The Prime 
Contractor is required to include all outreach attempts that would demonstrate a “Good Faith 
Effort” in the solicitation of sub-consultants/subcontractors. 
 
Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include holding pre-
bid conferences, publishing advertisements in general circulation media, trade association 
publications, minority-focused media, and the County’s bid board, as well as other efforts. 
 
Include a list of publications where the advertisement was placed as well as a copy of the 
advertisement. Advertisement shall include at a minimum, scope of work, project location, 
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of 
work for which subcontracts are being solicited. 
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EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)   
 
In addition to the proposal submission requirements, each vendor must submit an Equal Business 
Opportunity Plan (EBO Plan) with their bid/proposal.  The EBO Plan is designed to enhance the utilization 
of a particular racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton 
County.  The respondent must outline a plan of action to encourage and achieve diversity and equality in 
the available procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of 
racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document all subcontractors, 
sub-consultants and suppliers have been promptly paid for work and materials, (less any retainage by the 
prime contractor prior to receipt of any further progress payments).  In the event the prime contractor is 
unable to pay subcontractors, sub-consultants or suppliers until it has received a progress payment from 
Fulton County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due 
from said progress payment within forty-eight (48) hours of receipt of payment from Fulton County.  In no 
event shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for 
by state law.   
 
REQUIRED FORMS AND EBO PLAN 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the proposal being deemed non-
responsive. 

 
 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form rather a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 Exhibit H  – First Source Jobs Program Information, Form 1 
 Exhibit H  – First Source Jobs Program Agreement, Form 2 

 
The following document must be completed as instructed if awarded the project: 

 
 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 

 
All Contract Compliance documents (Exhibits A – H and EBO Plan) are to be placed in a separate 
sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on company 
letterhead.  These documents are considered part of and should be submitted with the Technical 
Proposal.  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
“Know all persons by these presents, that I/We (                   ),    
         Name 
 
              
  Title      Firm Name 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to 

all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 
4) That the promise of non-discrimination as made and set forth herein shall be 

made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director 

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
 
SIGNATURE:             
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
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EXHIBIT B – EMPLOYMENT REPORT 

 

The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal.  In addition, if subcontractors will be 
utilized by the bidder/proposer to complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and 
submitted with this bid.    

 
 

JOB CATEGORIES 
 
 

 

T
O

T
A

L
 

E
M

P
L

O
Y

E
D

 

 

T
O

T
A

L
 

M
IN

O
R

IT
IE

S
 

 
WHITE 

(Not 
Hispanic 
Origin) 

BLACK or 
AFRICAN 
AMERICA
N (Not of 
Hispanic 
Origin) 

 
HISPANIC 

or 
LATINO 

 
AMERICA
N INDIAN 

or 
ALASKAN 
NATIVE 
(AIAN) 

 
 

ASIAN 

NATIVE 
HAWAIIA

N or 
OTHER 
PACIFIC 
ISLANDE
R (NHOP) 

 
TWO or 
MORE 
RACES 

 M F M F M F M F M F M F M F M F M F 

EXECUTIVE/SENIOR LEVEL 
OFFICIALS and MANAGERS 

                  

FIRST/MID LEVEL OFFICIALS 
and MANAGERS 

                  

PROFESSIONALS                   

TECHNICIANS                   

SALES WORKERS                   

ADMINISTRATIVE SUPPORT 
WORKERS 

                  

CRAFT WORKERS                   

OPERATIVES                   

LABORERS & HELPERS                   

SERVICE WORKERS                   

TOTAL                   

FIRMS’S NAME  

ADDRESS  

TELEPHONE  
This completed form is for (Check only one):  Bidder/Proposer  Subcontractor 

Submitted by:  Date Completed:  
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
If the bidder intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders must include Letter(s) 

of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the 
scope of work/services. 
 
Prime Bidder:            
 
ITB Number:             
 
Project Name or Description of Work/Service(s):        
 
              
 
              
 

 
1. My firm, as Prime Bidder on this scope of work/service(s) is         is not      a minority or 

female owned and controlled business enterprise.  (Please indicate below the portion of 
work, including, percentage of bid amount that your firm will carry out directly):    

 
            
             
 

2. If the Prime Bidder is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:    COUNTY CERTIFIED**      
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:                  % 
 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:    COUNTY CERTIFIED**      
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:                       % 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE);  **If yes, please attach 
copy of recent certification.  
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SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:     COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:                                    % 
 

SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:     COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:                                    % 
 

 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:     COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:                                    % 
 

 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:            
ETHNIC GROUP*:     COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:                                    % 

 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification.  
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Total Dollar Value of Subcontractor Agreements: ($) 
 

 

 
Total Percentage Value: (%) 
 

 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to 

be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization.  The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief.  The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default.  The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 
 
 
Signature:      Title:       
 
Firm or Corporate Name:           

 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )            

Email Address:            
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EXHIBIT D 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR  

PROVIDE MATERIALS OR SERVICES 
 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.  
The Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid 

submission. 

 
To:              

(Name of Prime Contractor Firm) 

 
From:              

(Name of Subcontractor Firm) 

 
ITB Number:             
 
Project Name:            

 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 
 

Description of Work 

Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar 

Amount 

        

        

        

        

        

        

 
             
  (Prime Bidder)     (Subcontractor) 

 
Signature      Signature     
 
Title       Title      

 
Date       Date      
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 

  
       hereby declares that it is my/our intent to  
                              (Bidder) 

 
perform 100% of the work required for         
       (ITB Number) 

 
              
     (Description of Work) 

 
In making this declaration, the bidder states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and 
normally performs and has the capability to perform and will perform all elements of 

the work on this project with his/her own current work forces; 
 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder will comply with all requirements of the County’s Non-Discrimination 
Ordinance in providing equal opportunities to all firms to subcontract the work.  The 
determination to subcontract some portion of the work at a later date shall be made 
in good faith and the County reserves the right to require additional information to 
substantiate a decision made by the bidder to subcontract work following the award 
of the contract.  Nothing contained in this provision shall be employed to circumvent 
the spirit and intent of the County’s Non-Discrimination Ordinances; 

 
3. The bidder shall provide, upon request, information sufficient for the County to verify 

Item Number one. 
 
 

AUTHORIZED COMPANY REPRESENTATIVE 

 
Name:       Title:      Date:   
 
Signature:             

 
Firm:              

 
Address:             

 
Phone Number:            

 
Fax Number:             
 
Email Address:            
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
ITB No.     
 
Project Name     

 
 

This form must be completed and submitted with the bid/proposal if a joint venture approach is 
to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract 
award.  The information requested below is to clearly identify and explain the extent of small 
business participation in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 
 

1. Firms: 

 
1) Name of Business:         

  Street Address:         
  Telephone No.:         
  Nature of Business:         
 

2) Name of Business:         
  Street Address:         
  Telephone No.:         
  Nature of Business:         
 

3) Name of Business:         
  Street Address:         
  Telephone No.:         
  Nature of Business:         
 
 
NAME OF JOINT VENTURE (If applicable):       
 
ADDRESS:            
 
             
 
PRINCIPAL OFFICE:           
 
OFFICE PHONE:          
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Note:  Attach additional sheets as required 

 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 

terms of profit and loss sharing:        
             

              
 
12. The authority of each joint venturer to commit or obligate the other:   

             
 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture:           
         _________________ 

14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
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limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial  Supervision 
Name  Race  Sex  Decisions  Field Operation 
            
            
            
            
            

 

In connection with any work that these firms, as a joint venture, might be authorized to 
perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger’s Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 
 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 
 
      FOR       
        (Company) 
 
Date:             
        (Signature of Affiant) 
 
             
        (Printed Name) 
 
             
        (Company) 
 
Date:             
        (Signature of Affiant) 
 
                 
        (Printed Name) 
State of    : 
 
County of    : 
 
On this   day of   , 20 , before me, appeared _____________________, 

the undersigned officer, personally appeared _______________________________ known 

to me to be the person described in the foregoing Affidavit and acknowledges that he 

(she) executed the same in the capacity therein stated and for the purpose therein 

contained. 
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EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
 

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.  Failure to comply shall 
result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.  Sanctions may include the suspending of any 
payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded by Fulton County. 

 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT 
NUMBER: 

  

 
TO:  

  PROJECT 
LOCATION: 

  

  

 
PRIME CONTRACTOR 

Contract 
Award Date 

Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% 
Complete 

to Date 

Name:   
  

          

Address:   
  

          

 
Telephone 
#: 

  
  

          

 

AMOUNT OF REQUISITION THIS PERIOD: $                                                                                               
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             

 SUBCONTRACTOR UTILIZATION (add additional rows as necessary)  

 
Name of Sub-Contractor 

 
Description of 

Work 

Contract 
Amount 

Amount Paid 
To Date 

Amount 
Requisition This 

Period 

Contract Period 
Starting 
Date    Ending Date 

              

              

              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                              

                                                            (Signature)                                                                                                                  (Printed Name) 
 
Notary: ______________________     Date: _______________________   My Commission Expires:  __________________________ 
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 
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EXHIBIT H 
 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 
 
 
STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens 
of Fulton County.  This policy will apply to all contracts procured through the Department of 
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 
as a result of any project funded in whole or in part with County funds with residents of Fulton 
County. 
 
PURPOSE:  
 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County 
to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in 
part with County funds in order to provide stable economic opportunities for families throughout the 
County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract 
Compliance and the Office of Workforce Development. 
 
MONITORING POLICY: 
 
Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ 
Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government. 
The First Source Jobs Program will be monitored during routine site visits by the Office of Contract 
Compliance along with the Office of Workforce Development.  
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FULTON COUNTY 
 

First Source Jobs Program Information 
 

Company Name:             

 
Project Number:              

 
Project Name:                      
 
 
The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 
 
1.             

 
2.             

 
3.             
 
4.                    

 
5.             

 
6.             

 
Include a job description and all required qualifications for each position listed above. 

 
 
 
Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 
 
Company Representative:         _________________ 

 
Phone Number:           ___________ 
 
Email Address:   ______________________________________________________________ 

     
FORM 1 
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FULTON COUNTY  
First Source Jobs Program Agreement 

 

Awarded Contractor’s Name:                      
 
Formal Contract Name:                           
 
RFP/ITB Number:              
 
Contact Person:                        
 
Contact Phone:                            

 
The contractor listed above agrees to the following:   
 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

 
2. The contractor shall provide the applicable details of every entry level job in writing 

within the required form. 
 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

 
The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non-
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 
 
Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 
 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

 
The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor’s Official Title: ______________________   Date: __________________ 

Contractor’s Name: ___________________________ 

Contractor’s Signature: ________________________  

FORM 2 
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 SECTION 8 
GENERAL CONDITIONS 

 
00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 
 
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document shall be an 
original power-of-attorney for the person executing the bonds for the surety and certificates of 
insurance for the required insurance coverage. 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the 
documents. Distribution of the completed documents will be made upon completion. 
Should the Contractor and/or Surety fail to execute the documents within the time specified; the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 
Drawings and Specifications: 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings 
shall govern over general Drawings. 
In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing. Any such ambiguity or need for clarification 
shall be handled by the Construction Manager in writing.  No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
additional monies unless a Change Order has been processed as provided by "Changes in the 
Contract" hereof. 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 
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The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings 
and the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 00100, the 
definitions herein shall control.  
Alternate bids – the amount stated in the bid or proposal to be added to or deducted from the 
amount of the base bid or base proposal if the corresponding change in project scope or 
alternate materials or methods of construction is accepted. 
Base bid – the amount of money stated in the bid or proposal as the sum for which the bidder or 
proposer offers to perform the work. 
Change Order - an alteration, addition, or deduction from the original scope of work as defined 
by the contract documents to address changes or unforeseen conditions necessary for project 
completion. A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 
Construction Manager shall mean the individual designated in writing, by the Director of the 
Facilities and Transportation Services Department as the Construction Manager.  
Contractor shall mean the party of the second part to the Contract Agreement or the authorized 
and legal representative of such party. 
Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract 
Agreement.  
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 
Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 
Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
Detention Equipment Contractor (“DEC”) – Any legally chartered business entity whose primary 
activity is the supply and/or installation of detention hardware equipment and related systems. 
Director - Director of the Facilities and Transportation Services Department of Fulton County, 
Georgia or the designee thereof. 
Engineer of Record – Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech 
Engineering developed the specifications and drawings referred to herein. 
Final Completion shall mean the completion of all work as required in accordance with the terms 
and conditions of the contract documents. 
Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
time required to complete the Project or for failing to comply with associated milestones.  
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Liquidated Damages will end upon written notification from the Owner of Final Acceptance of 
the Project or upon written notification of from the Owner of completion of the milestone. 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing 
it to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 
Products shall mean materials or equipment permanently incorporated into the work. 
Program Manager - Not used in this contract.  Delete all references. 
Project Manual -  The Contract Documents.  
Provide shall mean to furnish and install. 
Substantial Completion - The date certified by the Construction Manager when all or a part of 
the work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 
Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, water, transportation and other things necessary to complete such services in 
accordance with the contract documents to insure a functional and complete facility. 

00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents and shall 
at once report to the Construction Manager any error, ambiguity, inconsistency or omission that 
may be discovered, including any requirement which may be contrary to any law, ordinance, 
rule, or regulation of any public authority bearing on the performance of the work.  By submitting 
its proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be 
reasonably determined. If the Contractor has timely reported in writing any error, inconsistency, 
or omission to the Construction Manager, has properly stopped the affected work until instructed 
to proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such error, 
inconsistency, or omission in the contract documents.  The Contractor shall not perform any 
portion of the work without the contract documents, approved plans, specifications, products 
and data, or samples for such portion of the work.  For purposes of this section “timely” is 
defined as the time period in which the contractor discovers, or should have discovered, the 
error, inconsistency, or omission, with the exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.    

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
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Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until 
the Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  
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00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have performed 
work or furnished materials pursuant to this agreement have been paid in full prior to submitting 
its demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County.  The Contractor 
shall retain personal control and shall provide personal attention to the fulfillment of its 
obligations pursuant to this agreement.  Any assignment without the express written consent of 
the County shall render this contract voidable at the sole option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION  

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and 
in addition thereto, for any and all damages to property caused by or resulting from or arising 
out of any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, Servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager, County’s Commissioners, officers, employees, 
successors, assigns and agents, or any of their subcontractors from and against any and all 
loss and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
indemnified for their own sole negligence).  The Contractor, if requested, shall assume and 
defend at the Contractor’s own expense, any suit, action or other legal proceedings arising there 
from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of record 
any judgment which may be rendered against the County and the Construction Manager arising 
there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, the 
County may withhold from any payment due or thereafter to become due to the Contractor 
under the terms of this Contract, an amount sufficient in its judgment to protect and indemnify it 
and the Construction Manager, County’s Commissioners, officers, employees, successors, 
assigns and agents from any and all claims, expense, loss, damages, or injury; and the County, 
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in its discretion, may require the Contractor to furnish a surety bond satisfactory to the County 
providing for such protection and indemnity, which bond shall be furnished by the Contractor 
within five (5) days after written demand has been made therefore.  The expense of said Bond 
shall be borne by the Contractor.   
 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention.  The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject to the 
overall coordination of the Construction Manager.  All work pursuant to this agreement shall be 
performed in a skillful and workmanlike manner.  
The County reserves the right to perform work related to the Project with the County’s own 
forces and to award separate contracts in connection with other portions of the project, other 
work on the site under these or similar conditions of the contract, or work which has been 
extracted from the Contractor’s work by the County. 
When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  
The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 
If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in 

writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 
Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 
Should the Contractor wrongfully cause damage to the work or property of the County or to 
other work or property on the site, including the work of separate contractors, the Contractor 
shall promptly remedy such damage at the Contractor’s expense. 
Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall 
lie against the County or the Construction Manager inasmuch as the parties to this agreement 
are the only beneficiaries hereof and there are no third party beneficiaries and neither the 
County nor the Construction Manager shall have liabilities therefore, but the Contractor may 
assert his claim for damages solely against such other contractor.  The Contractor shall not be 
excused from performance of the contract by reason of any dispute as to damages with any 
other contractor or third party. 
Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 
If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefore as the County shall determine to be just.  



                                                                                                                        
13ITB90534K-JAJ                                                                                                                                   Section 8                            

Sanitary Sewer Easement                         General Conditions 

PAGE - 88 

 

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 
 
For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor 
is due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  
All correspondence from the Contractor to the County shall be forwarded through the 
Construction Manager.  Likewise, all correspondence and instructions to the Contractor shall be 
forwarded through the Construction Manager. 
 
The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 
 
The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and 
programs in connection with the Work, nor will it be responsible for the Contractor’s failure to 
carry out the Work in accordance with the Contract Documents.  The Construction Manager will 
not be responsible for or have control or charge over the acts or omissions of the Contractor, its 
engineers, consultants, subcontractors, or any of their agents or employees, or any other 
persons performing the Work. 
 
Based on the Construction Manager’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 
 
The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work.  Either party to the Contract may make written requests to the 
Construction Manager for such interpretations. 
 
Claims, disputes and other matters in question between the Contractor and the County relating 
to the progress of the Work or the interpretation of the Contract Documents shall be referred to 
the Construction Manager for interpretation. 
All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision 
on any disagreement concerning a question of fact arising under this Contract. The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, 
within thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal 
with the Director of Water Resources and mails or otherwise furnishes the Construction 
Manager a copy of such appeal.  The decision of the Director of Water Resources or the 
Director’s duly authorized representative for the determination of such appeals shall be final and 
conclusive. Such final decision shall not be pleaded in any suit involving a question of fact 
arising under this Contract, provided such is not fraudulent, capricious, arbitrary, so grossly 
erroneous as necessarily implying bad faith, or is not supported by substantial evidence.  In 
connection with any appeal proceeding under this Article, the Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of Contractor’s appeal. Pending any 
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final decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of the Contract as directed by the Construction Manager. 
The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work 
is found to comply with the contract.  Neither the Construction Manager’s authority to act under 
this Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, 
or any other person performing any of the Work. 
 
The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents.  
The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 
00700-82, 00700-84 and 00700-85 of this Agreement. 
 
Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 

Contractor's obligations to perform the work in accordance with the contract documents by the 
activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant 
to this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, 
and other facilities and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any 
subcontractor who is not skilled in the task assigned to it.  The Construction Manager may, by 
written notice, require the Contractor to remove from the work any subcontractor or employee 
deemed by the Construction Manager to be incompetent.  
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00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other 
work hours.  It is further understood that the Contractor’s construction schedule is based on a 
normal 40 hours, five day work week, less Fulton County-recognized holidays.  Contractors 
work schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent 
with the Fulton County Noise Ordinance.  The County’s current noise ordinance or other 
applicable ordinance shall govern.  If the Contractor desires to work in excess of this limit, the 
Contractor shall submit a written request to the Construction Manager, a minimum of five days 
prior to the desired work date. The Contractor shall be responsible for any additional expenses 
incurred by the Owner as a result of the extended work hours, including resident inspection 
overtime.  The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work 
and the general and local conditions which may affect the work or the cost thereof.  The 
Contractor's failure to fully acquaint itself with the conditions which may affect the work, 
including, but not limited to conditions relating to transportation, handling, storage of materials, 
availability of utilities, labor, water, roads, weather, topographic and subsurface conditions, other 
separate contracts to be entered into by the County relating to the project which may affect the 
work of the Contractor, applicable provisions of law, and the character and availability of 
equipment and facilities necessary prior to and during the performance of the work shall not 
relieve the Contractor of its responsibilities pursuant to this agreement and shall not constitute a 
basis for an equitable adjustment of the contract terms.  The County reserves the right to 
perform with its own forces or to contract with other entities for other portions of the project 
work, in which case the Contractor’s responsibility to assure its familiarity with work conditions 
hereunder shall include all coordination with such other contractors and the County necessary 
to insure that there is no interference between contractors as will delay or hinder any contractor 
in its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its officers, 
agents, or employees prior to the execution of this agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 
Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 
 
Three (3) days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County.  For purposes of mailed notices, the 
County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the 
County shall have otherwise notified the Contractor.  The Contractor's mailing address shall be 



                                                                                                                        
13ITB90534K-JAJ                                                                                                                                   Section 8                            

Sanitary Sewer Easement                         General Conditions 

PAGE - 91 

 

the address stated in its proposal or as it shall have most recently notified the Construction 
Manager in writing. 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   
The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines 
or changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 
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2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its agent(s) 
shall not assume, nor shall it be deemed to have assumed, any responsibility 
otherwise imposed upon the assurance of Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately 
take whatever steps it deems necessary including, but not limited to, suspending 
the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County or 
its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 
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1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
agents harmless, from and against any and all liability (whether public or private), 
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees, 
expenses, causes of action, claims or judgments resulting, either in whole or in 
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, to comply with the safety requirements of the contract. The Contractor 
shall not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those indemnified 
hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and directing 
others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
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agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without 
expense to the County.  The Contractor shall also bear the expense of making good all work of 
other Contractors destroyed or damaged by such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor 
of an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means 
as the County may select, including the use of a separate Contractor.  In such case, an 
appropriate change order shall be issued deducting from the payments then or thereafter due 
the Contractor the cost of correcting such deficiencies.  In the event the payments then or 
thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay 
the difference to the County on demand.  
The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work.   

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law or by 
the term of any applicable special warranty required by the contract documents, any of the work 
is found to be defective or not in accordance with the contract documents, the Contractor shall 
correct such work promptly after receipt of written notice from the Construction Manager to do 
so.  This obligation shall survive both final payment for the work and termination of the contract.   

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are 
hereby assigned by the Contractor to the County.  If requested, the Contractor shall execute 
formal assignments of said manufacturer's warranties to the County.  All such warranties shall 
be directly enforceable by the County.    
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00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause for such 
order has been eliminated.  This right of the County to stop work shall not give rise to any duty 
on the part of the County or the Construction Manager to execute this right for the benefit of the 
Contractor or for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to 
commence and continue correction of such default, neglect, or violation with diligence and 
promptness, the County may, after seven days following receipt by the Contractor of an 
additional written notice and without prejudice to any other remedy the County may have, 
terminate the employment of the Contractor and take possession of the site as well as all 
materials, equipment, tools, construction equipment and machinery thereon.  The County may 
finish the work by whatever methods the County deems expedient.  In such case, the Contractor 
shall not be entitled to receive any further payment until the work is completed.  If the unpaid 
balance of the contract price exceeds the cost of completing the work, such excess shall be 
paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand.   This obligation for payment shall survive the termination 
of the contract. Termination of this agreement pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations 
shall be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or 
his representative. Partially completed tasks will be compensated for based on a signed 
statement of completion prepared by the Project Manager and submitted to the Contractor 
which shall itemize each task element and briefly state what work has been completed and what 
work remains to be done.  Contractor shall also be paid for reasonable costs for the orderly filing 
and closing of the project. 
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00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction 
Manager may deem appropriate, supplies or services similar to those so terminated, and the 
Contractor shall be liable to the County for any excess costs for such similar supplies or 
services.  The Contractor shall continue the performance of this agreement to the extent not 
terminated hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the County 
may expend as a result thereof and all costs, expenses, and filing fees incidental thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the performance of 
work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 

 
a. The fabricated or un-fabricated parts, work, and progress, partially 

completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material produced 
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as a part of or acquired in connection with the performance of the work 
terminated by the notice of termination; and 

b. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to 
the termination portion of the contract, the amount of any claim which the County may have 
against the Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a 
written order requiring the Contractor to suspend, delay or interrupt all or any part of the work for 
such period of time as the County may determine to be appropriate for the convenience of the 
County. If the Construction Manager issues a written order requiring the Contractor to suspend, 
delay or interrupt all or any part of the work and if the performance of the work is interrupted for 
an unreasonable period of time by an act of the County or any of its officers, agents, employees, 

contractors, or consultants in the administration of this agreement, an equitable adjustment may 

January 10 days 

February 10 days 

March 7 days 

April 6 days 
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May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 

 

 be made for any increase in the Contractor's costs of performance and any increase in the time 
required for performance of the work necessarily caused by the unreasonable suspension, 
delay, or interruption.  Any equitable adjustment shall be reduced to writing and shall constitute 
a modification to this agreement.  In no event, however, shall an equitable adjustment be made 
to the extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor.  No claim for 
an equitable adjustment pursuant to this paragraph shall be permitted before the Contractor 
shall have notified the Construction Manager in writing of the act or failure to act involved, and 
no claim shall be allowed unless asserted in writing to the Construction Manager within ten days 
after the termination of such suspension, delay or interruption. 

00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following execution of 
the contract by the County.  The Contractor shall commence work pursuant to this agreement 
within ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  
The Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or 
indirect or impact damages including, but not limited to, costs of acceleration arising because of 
delay, disruption, interference or hindrance from any cause whatsoever whether such delay, 
disruption, interference or hindrance is reasonable or unreasonable, foreseeable or 
unforeseeable, or avoidable, provided, however, that this provision shall not preclude the 
recovery of damages by the Contractor for hindrances or delays due solely to fraud or bad faith 
on the part of the County, its agents, or employees.  The Contractor shall be entitled only to 
extensions in the time required for performance of the work as specifically provided in the 
contract. 
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00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction 
Manager that there was greater than normal inclement weather and that such greater than 
normal inclement weather actually delayed the work, the Contractor shall not be entitled to an 
extension of time therefore.  The following shall be considered the normal inclement weather 
days for each month listed, and extensions of time shall be granted in increments of not less 
than one half day only for inclement weather in excess of the days set out. 
 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 
20 days of the first such instance.  In the event that the Contractor fails to comply with this 
provision, it waives any claim which it may have for an extension of time pursuant to this 
agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction 
Manager, take action at no additional cost to the County to improve the progress of the work, 
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including increasing manpower, increasing the number of working hours per shift or shifts per 
working day, increasing the amount of equipment at the site, and any other measure reasonably 
required to complete the work in a timely fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing to 
prosecute the work with such diligence as will insure its completion within the time specified.  In 
such event, the County shall have the right to furnish, from its own forces or by contract, such 
additional labor and materials as may be required to comply with the schedule after 48 hours 
written notice to the Contractor, and the Contractor shall be liable for such costs incurred by the 
County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may 
be deducted by the County against monies due from the County to the Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or 
contained in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject 
to any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and 
marketable title to all materials and supplies used by it in the work, and the Contractor further 
warrants that all materials and supplies shall be free from all liens, claims, or encumbrances at 
the time of incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager unless 
the requirement therefore is waived in writing.  The Construction Manager may perform 
additional tests on materials previously tested by the Contractor, and the Contractor shall 
furnish samples for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  All 
such materials or equipment shall be new and of the highest quality available.  Manufactured 
materials and equipment shall be obtained from sources which are currently manufacturing such 
materials, except as otherwise specifically approved by the Construction Manager. 
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00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by the 
Construction Manager, the Contractor shall bear all costs involved in inspection notwithstanding 
conformance of such portion of the work to the contract drawings and specifications. 

00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 

00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, on 
County forms, of the total value of work performed and materials and equipment obtained to the 
date of submission.  Such a report must accompany each request for a progress payment and 
is subject to review and approval by the Construction Manager.  Approval of a progress 
estimate or tendering of a progress payment shall not be considered an approval or acceptance 
of any work performed, and all estimates and payments shall be subject to correction in 
subsequent estimates.  Progress payments shall be made for all completed activities and for 
materials suitably stored on-site.   
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00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills 
of sale to establish the County's title to such materials or equipment.  The Contractor’s request 
for payment shall provide sufficient detail as to the work completed or materials purchased for 
which payment is requested to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall 
supersede the rates of interest, payment periods, and contract and subcontract terms provided 
for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, 
payment periods, and contract and subcontract terms provided for under the Prompt Pay Act 
shall have no application to this Contract.  The County shall not be liable for any late payment 
interest or penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are 
not related to or dependent upon the performance of any other, the 50 per cent limit shall be 
based upon the price for each individual project or assignment.  Thereafter, no further retainage 

shall be withheld so long as the Contractor is making satisfactory progress to insure completion 
of the work within the time specified therefore.  The County may reinstate the ten percent 
retainage in the event the Construction Manager determines that the Contractor is not making 
satisfactory progress to complete the work within the time specified in this agreement or in the 
event that the Construction Manager provides a specific cause for such withholding.  The 
County may also withhold retainage upon substantial completion of the work as provided in 
O.C.G.A. §13-10-81(c).  Interest may be paid upon the retainage in accordance with Georgia 
law. 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any 
indebtedness of the Contractor.  The County further reserves the right to require the Contractor 
to designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 
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00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any subcontractor 
except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not constitute 
the County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute 
trust funds in the hands of the contractor to be applied first to the payment of claims of 
subcontractors, laborers, and suppliers arising out of the work, to claims for utilities furnished 
and taxes imposed, and to the payment of premiums on surety and other bonds and on 
insurance for any other application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check jointly 
to the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment in 
whole or in part to the extent reasonable and necessary to protect the County against loss due 
to defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the 
project. 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within 
which the Contractor shall complete the items submitted by the Contractor as requiring 
correction or further work.  The certificate of substantial completion of the work shall be 
submitted to the County and the Contractor for their written acceptance of the responsibilities 
assigned to them pursuant to such certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and approval 
by the Construction Manager, the County shall make payment reflecting 100% work completed, 
less value of work remaining as determined by Construction Manager and any authorized 
retainage.  
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00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to 
this agreement, the Contractor shall forward to the Construction Manager a written notice that 
the work is ready for final inspection and acceptance. If after inspection the Construction 
Manager certifies that the work is complete and issues written notification of such to the 
Contractor, the Contractor shall forward to the Construction Manager a final application for 
payment. The Construction Manager shall issue a certificate for payment, which shall approve 
final payment to the Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by 
agreement of the Contractor and the County or by final judgment of the proper court in the event 
of litigation between the County and the Contractor.  The Contractor specifically waives and 
renounces any and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event 
suit is brought by the Contractor against the County for any sum claimed by the Contractor 
under the Contract or for any extra or additional work, no interest shall be awarded on any sum 
found to be due from the County to the Contractor in the final judgment entered in such suit.  All 
final judgments shall draw interest at the legal rate, as specified by law.  

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 
 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the 
County or Construction Manager, the Contractor may furnish a bond satisfactory to the County 
to indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys 
that the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law.  The parties acknowledge that this contract is executed in Fulton 
County, Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party 
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hereby consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as 
a result of the execution or performance of this agreement, and each party hereby waives any 
and all objections to venue in the Fulton Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by the 
County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable 
to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost 
or credit. 

a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 
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b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified payrolls, 
or their acceptable equivalent.  When authorized to proceed for a given 
change and actual expenditures have been made prior to execution of a 
Change Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change Order.  
When both additions and credits covering related Work or substitutions 
are involved in any one change, the allowance for overhead and profit 
shall be figured on the basis of the net increase or decrease, if any, with 
respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; costs 
for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part of the 
original Contract, and all other expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond the 
foreman level) by the Contractor, the Contractor may, at the sole direction 
of the Construction Manager, be allowed to incorporate these charges 
into the agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on the 
following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 
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d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

8. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an unusual 
nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by 
Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 

adjustment shall be valid unless the Contractor complies with this (20) day notice 
and Subparagraph C.1. below: 

2. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the Work 
under this Contract, whether or not changed as a result of such conditions, an 
equitable adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. 
Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by the 
differing site condition shall be processed as provided under "Changes in the 
Contract". 
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C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be given by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected by a 
written Change Directive issued by the Construction Manager, and shall be binding on the 
County and the Contractor.  The Contractor shall carry out such written orders promptly. 
E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute 
his final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such 
time as the order is set forth in the form of a Change Order.  Disagreement with the provisions 
of an order for changes shall not relieve Contractor of his obligation under Article 00700-87 of 
this Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from 
exercising such remedies in similar circumstances in the future. 
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00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension 
of contract time dependent upon the effect on the critical path of the project schedule or the 
County may terminate the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 
 
If the Contractor begins work before DOT’s completion date, he must obtain the approval of 
DOT before starting work in the area.  The state DOT has the right to stop the Contractor’s work 
the DOT area. 
 
The Contractor shall receive no additional compensation or damages resulting from delay or 
work stoppage from DOT actions or scheduling. 
Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor 
is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 
 
TO FULTON COUNTY, GEORGIA 
 
I, _________________________, hereby certify that all suppliers of materials, equipment and 
service, subcontractors, mechanic, and laborers employed by ________________________ or 
any of his subcontractors in connection with the design and/or construction of ____________ at 
Fulton County have been paid and satisfied in full as of _____________, 200___, and that there 
are no outstanding obligations or claims of any kind for the payment of which Fulton County on 
the above-named project might be liable, or subject to, in any lawful proceeding at law or in 
equity. 
 
 
______________________________ 
Signature 
 
_______________________________ 
Title 
 
Personally appeared before me this ___________ day of _____________________, 20_____. 
__________________________________, who under Oath deposes and says that he is 
___________________________of the firm of _______________________, that he has read 
the above statement and that to the best of his knowledge and belief same is an exact true 
statement. 
 
 
________________________________ 
Notary Public 
 

: 
________________________________ 
My Commission expires 
 

 

 

 

END OF SECTION 
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SECTION 9 
TECHNICAL SPECIFICATIONS 

 
SECTION 01010 

SUMMARY OF WORK 
PART 1 - GENERAL 
 
1.01 SCOPE 

 
A. The work to be performed under this contract shall consist of Sanitary Sewer 

Easement Maintenance for the Department of Water Resources easement areas and 
associated facilities. Fulton County is approximately 75 miles long and covers an 
area of approximately 530 square miles; this area includes the City of Atlanta which 
is located at the center of the County. The County’s wastewater collection system is 
divided into two systems, the North Fulton sanitary sewer system and the South 
Fulton sanitary sewer system. These two systems are physically separated by the 
City of Atlanta. The City of Atlanta has an area of approximately 126 square miles 
and maintains its own sewer system. Fulton County Department of Water Resources 
provides sewer services for the rest of the County, an area of approximately 404 
square miles. The County’s wastewater collection system includes thirteen defined 
sewer basins in North Fulton and five defined sewer basins in South Fulton. The 
sanitary sewer system serves approximately 92,000 residential and commercial 
customers. The Department of Water Resources maintains over 2,300 miles of 
sewer, 43,000 manholes, and 51 pump stations. The majority of the sanitary sewer 
lines, manholes and pump stations are located within a sanitary sewer easement on 
private property. Typically, the easements are 20 feet wide measured 10 feet from 
either side of the centerline of the pipeline. However in some cases these 
parameters vary. The easement area shall be selected and assigned by the 
Department of Water Resources personnel. 

 
B. The work shall include the furnishing of all implements, machinery, equipment, tools, 

materials, transportation, labor and all incidentals required for the safe 
implementation and completion of the work. The Contractor shall obtain a right-of-
entry should one be needed to access an easement or portion of an easement. 

 
C. Easements that will be encountered under this contract can vary from wet, low lying 

areas next to creeks, streams or rivers to those in fully developed neighborhoods 
and business districts, to easements on steeply sloped embankments, or to areas at 
county owned facilities. 

 
PART 2 – PERSONNEL AND EQUIPMENT 
 
2.01 PERSONNEL 

 
A. The Contractor’s personnel, including subcontractors, will have photo identification 

(ID) in their possession at all times. When possible, the photo ID should be worn so 
it is readily visible. The ID should include the person’s name, company affiliation, 
and company phone number. 

 
B. The Contractor shall provide qualified supervision of each crew at all times while 

working under this contract. The individual who is authorized and referred to herein 
as the “supervisor” shall be experienced in the type of work being performed and is 
to be fully capable of managing, directing, and coordinating the work; reading and 
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understanding the contract; and receiving and carrying out directions from the 
County. The County will make no additional compensation for this individual. Failure 
of the supervisor to act on County directions may be sufficient cause to give notice 
of default to the Contractor unless such directions would create personal injury or a 
safety hazard. 

 
C. The supervisor also will serve as the Contractor’s representative on issues and 

matters that arise in the easement areas, including coordinating work with the 
property owners and responding to any public complaints. There shall be at least 
one person in a position of responsibility representing the Contractor on site at all 
times, who is capable of communicating with the public, the County representative, 
and the Contractor’s workforce. 

 
D. The quantity of work listed on the Bid Schedule may require multiple crews working 

at one or more locations at the same time. 
 

E. The Contractor shall supervise and direct the work using the Contractor’s best skill 
and attention.  The Contractor shall enforce strict discipline and good order among 
its employees at all times during the performance of the work.  The County may, by 
written notice, require the Contractor to remove any employee from the work who is 
deemed by the County designated representative to be incompetent or not 
performing up to the standards set forth in this invitation. 

 
F. The contractor’s employees shall behave in a respectful manner at all times while 

on the job site and shall refrain from objectionable behavior and language. The 
employees are to confine themselves to the easement and will not move, disrupt, or 
destroy items outside of the easement. 

2.02 EQUIPMENT 

A. The Contractor shall possess, or have available by formal agreement at the time of 
bidding, the equipment required on the Bid Schedule and any other necessary 
equipment and tools required to perform the work as outlined in these specifications. 

B. All equipment used in this project shall be subject to routine County inspection.  Any 
equipment found to be unsuitable for use in the opinion of the County must be properly 
repaired or replaced. 

C. The Contractor shall utilize the proper equipment and personnel based upon the work 
required and the surrounding land uses.  The Contractor will protect the health of the 
Contractor’s personnel, County personnel, and the public’s at all times.  The 
Contractor will protect all property at all times. 

D. The Contractor shall comply with all O.S.H.A. regulations applicable to the work (refer 
to www.OSHA.com for complete listing.)  The Contractor's employees shall wear and 
utilize all O.S.H.A. required safety equipment while performing this work including, but 
not limited to, safety helmets, safety glasses, face shields, steel toe or composite toe 
safety shoes, reflective and fluorescent traffic safety vests, gas detection, and confined 
space entry equipment, chain saw chaps, etc. 

E. The Contractor is responsible for complying with all applicable federal, state, county, 
and municipal policies, procedures, and laws relative to the work outlined in this 
contract.   

F. The County shall have the right to suspend operations if, in its opinion, the work is not 
being conducted in a safe manner.  Failure to comply with mandated safety 
regulations shall result in a meeting with the County's Risk Management to discuss 

http://www.osha.com/
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and rectify lack of compliance.  Repeated or flagrant safety violations may constitute 
grounds for contract termination. 

PART 3 - EXECUTION OF THE WORK 

 
3.01 TRAFFIC 

 
A. The Contractor shall not obstruct traffic along and across major through streets or 

intersections thereof during the hours of 7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 
P.M., Monday through Friday.  

 
B. The flow of traffic will be maintained at all times during Easement Maintenance activities 

by permitting at least one lane of traffic to move through the easement area. The 
Contractor shall seek approval from the County or local authorities having jurisdiction 
over the work for any road and lane closure. The Contractor shall furnish all flagmen, 
warning signs, barricades, and lights necessary to control the traffic and protect the 
public at no additional cost to the County. All traffic control devices shall meet and be 
installed per the Manual on Uniform Traffic Control Devices (MUTCD.) 

3.02 SAFETY PRECAUTIONS  

The Contractor shall be solely responsible for safety and control within the work site and 
shall take the necessary precautions to protect employees and the public. 

3.03 COMMUNICATION  

A. The Contractor shall furnish the Supervisor and each Field Crew Leader with equipment 
in order to facilitate a means of two-way communication with the County during normal 
working hours. 

B. Before 7:00 AM each work day the Contractor will contact the County to advise when 
and where crews will be working that day.  This communication typically will be 
accomplished via e-mail to the County’s Representative.  Work may not commence 
unless this notification takes place. 

C. Field related work requiring the assistance of County personnel must be scheduled a 
minimum of 48-hours in advance. 

D. The Contractor will provide public notification of all field activities.  The Contractor will 
provide these notifications per the specifications or County’s directive  Unless otherwise 
stated in the specifications, notifications will, at a minimum, be 48-hours in advance and, 
at a minimum, be in the form of a door flyer. 

E. The Contractor will be responsible for communicating with property owners prior to 
entering onto their property, removing fences, etc.  If a conflict with a property owner 
arises concerning the work, the Contractor shall notify the County Representative 
immediately of the situation. 

F. All vehicles used in the field must have a temporary or permanent company logo on both 
the driver and passenger side of the vehicle that is easily read from a distance. 

3.04 CLEANING 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
maintenance operations and shall present a neat, orderly, and workmanlike appearance 
at all times.  All debris from the work site shall be cleaned up each day before the work 
crew leaves. Section 01710 provides more detailed requirements for site cleaning. 

3.05 SUPERVISION 
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The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention.  The Contractor shall be solely responsible for all methods and procedures 
and shall coordinate all portions of the work pursuant to the contract subject to the 
overall coordination of the County or its authorized representative.  All work pursuant to 
this contract shall be performed in a skillful and competent manner. 

 

3.06 INSPECTION   

The County will inspect the work done under this contract and is authorized and 
empowered to reject and refuse all work, the methods of application or any part thereof, 
in fulfillment of the contract, that does not comply in kind, quality, quantity, time, or place 
with the Contract Documents.  Fulton County does not commit to having full time 
inspection of the work while in process.  Any lack of inspection will in no way relieve the 
Contractor of responsibility and liability to provide quality workmanship in accordance 
with the specifications. 

3.07 WORKING HOURS 

The contractor’s operations shall be restricted from 7:00 AM to 7:00 PM, Monday 
through Friday, unless otherwise approved by the County or local authorities having 
jurisdiction over the work area. 

 
3.08 PROTECTION AND RESTORATION OF PROPERTY 

 

A. The Contractor shall be responsible for the protection of all public and private property 
on and adjacent to the work, and shall use every reasonable precaution necessary to 
prevent damage during the Easement maintenance activities. 

B. The Contractor shall be responsible for all damage or injuries to property of any 
character resulting from any act, omission, negligence, or misconduct in the 
implementation of the work.  It will be the Contractor’s responsibility to rectify any direct 
or indirect damage or injury caused to private or public property on or by account of any 
act, omission, negligence, or misconduct in the implementation of the work.  The 
Contractor shall make good such damage or injury in a manner acceptable to the owner 
of the private property and to the County at no additional cost to the County. 

3.09 EASEMENT ACCESS  

The Contractor will enter and exit the work sites by making use of roadways, drives, or 
across grounds and routes established or designated by the County.  If additional 
access is necessary across private property, the County will negotiate and obtain the 
necessary access.  At no time will the Contractor obtain access to an easement without 
the knowledge and consent of the County. Additional access for the convenient use of 
the Contractor shall be his responsibility. 

3.10 PUBLIC NOTIFICATION 

The Contractor will be responsible for communicating with property owners prior to 
entering onto their property.  If a conflict with property owners arises concerning the 
work, the Contractor shall notify the County Representative immediately.     

 
PART 4 – OTHER CONTRACTS 

A. It is understood and agreed that the Contractor shall execute the Work in such 
manner and in such order as will not interfere with any work in process, and will 
permit the County to perform other work or to enter into other contracts for work 



ITB #1390534K-JAJ Sanitary Sewer Easement Maintenance Section 01010 
Division 1 – General Requirements Summary Of Work 

PAGE - 118 

 

and materials to be constructed or placed in, on, or about the Work herein 
described, with the least interference possible and with complete cooperation 
whenever it is desirable to implement said work, either simultaneously with the 
Work under this contract or otherwise. 

B. It is agreed that the Contractor shall not be entitled to any damages or extra 
compensation from the County on account of any work performed by the County 
or other contractors that in any way affects the Work under this contract, provided 
that such work of the County and other contractors shall, in the opinion of the 
Department of Water Resources, be performed in a proper and expeditious or a 
necessary manner.  The Department of Water Resources shall decide all 
questions between the Contractor and any other contractors, and the order of 
carrying on the Work shall always be subject to its direction and approval. 

C. If, in the judgment of the Department of Water Resources, the County and one or 
more contractors, or by two or more contractors working on different contracts at 
the same time actually impedes progress on the Work herein described, then, 
upon recommendation of the Department of Water Resources, the County may 
extend the time for the completion of the Work and in an amount in accordance 
with the compensation for the delays so caused. 

D. In the opinion of the Department of Water Resources if the Contractor, by 
Contractor’s own acts or the person or persons in Contractor’s employ, shall 
delay unnecessarily the work of the County or other contractors, by not properly 
cooperating with them, or by not according them sufficient opportunity or facility to 
perform work as may be specified, the Contractor shall, in that case, all costs and 
expense incurred by such parties due to any such delays, and hereby authorizes 
the County to deduct the amount of such cost and expenses from any moneys 
due or to become due the Contractor under this contract.  Nothing contained in 
this paragraph shall, however, relieve the Contractor from any liability resulting 
from any damage because of such delay or delays to the County. 

 
PART 5 – CONTRACTOR”S RESPONSIBILITY 

A. The Contractor will submit a schedule to the County for every task assigned through a 
Task Order.  For most projects, this will be a simple schedule done in Microsoft Project, 
or similar.  This schedule will be non-cost loaded, non-critical path.  The schedule shall 
show the task to be performed as outlined in the scope of services including, but not 
limited to, milestone dates for each task and each deliverable, list of major events, and 
schedule of reviews and meetings with the County. 

B. The Contractor shall identify a contact person or persons who shall be on call 24-hours 
per day, 7-days per week during the life of the project.  The Contractor’s contact person 
or persons are responsible for knowing the general location of all field crews every day 
and must have the means of getting in contact with them within 15 minutes. 

C. The Contractor shall not operate County valves, hydrants, manholes, pump stations, or 
any other facilities/appurtenances without County employees present and assisting in 
the operations.  The one exception to this policy is the obtaining of potable water for the 
purpose of cleaning.  This water must be obtained via a County supplied meter and the 
Contractor cleaning truck must be permitted by the County as having the correct 
backflow prevention devices. 

D. The Contractor shall provide metal detectors, probe rods, and other equipment to assist 
in the locating of buried utilities.  The cost of the detectors and other equipment will be 
included in the Contractor’s Unit Prices. 
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E. The Contractor shall not enter any areas outside of work area except upon written 
direction from the County. 

F. All field crews must be under the direction of a Supervisor who is fully knowledgeable of 
this specification and the contractor’s procedures, work methods and operations.  This 
person will be responsible for the overall operations of the contractor’s work force.  The 
Supervisor must visit the project daily and perform site checks on their personnel and 
subcontractors, meeting with the field crew leaders as well as checking on the status 
and progress of the project.  No additional compensation for this individual will be made.  
The Supervisor must be capable of communicating effectively with the County. 

G. All field crews must have a Field Crew Leader.  The field crew leader must be with the 
crew when the crew is working.  Each field crew leader can have only one crew.  The 
Field Crew Leader must be capable of communicating effectively with the County and 
property owners. 

H. The Contractor shall supervise and direct the work using the Contractor’s best skill and 
attention.  The Contractor shall enforce strict discipline and good order among its 
employees at all times during the performance of the work. 

I. The Contractor shall be responsible for all damage or injury to property of any magnitude 
or character resulting from any acts, omission, negligence, or misconduct in the 
prosecution of the work.  When any direct or indirect damage or injury is done to private 
or public property by or on account of any act, omission, negligence or misconduct in the 
execution of the work, the Contractor shall either restore at his own expense such 
property to a condition similar or equal to that existing before such damage or injury 
occurred; or shall make good such damage or injury in a manner acceptable to the 
owner of the damaged property and to the County. 

J. The Contractor is to adhere to strict observance of easement boundaries and flag all 
easement widths to assure work does not encroach on private property.  Easements are 
typically twenty feet wide centered over the sewer mains but the measurement may 
vary.  The widths of the easements on a project must be verified from County personnel. 

K. The Contractor will enter and exit work sites by making use of roadways, easements, 
drives or across grounds or routes established or designated by the County.  If additional 
access is necessary for the Contractor’s convenience, the Contractor will be required to 
negotiate and obtain any necessary access across private property. 

L. The Contractor will be required to re-establish any existing drainage ditches or 
easements impacted during the work.  The Contractor is required to provide for creek 
crossings as required for equipment and to return the property to the prior existing 
condition when the work is completed. Add reference to E&SC requirements. 

M. The Contractor will be responsible for the removal and re-installation of existing fences.  
The Contractor shall notify the County representative forty-eight (48) hours in advance of 
removal.  The Contractor will not begin fence removal until approved by the County.  
After the work is completed, the Contractor shall restore the fence to its original 
condition.  In the event a temporary fence becomes necessary for animal or livestock 
control, the Contractor will install the fencing.  Should these procedures not be followed, 
the Contractor is responsible for all damages and/or expenses that occur because of 
non-compliance or negligence. 

N. Ornamental Shrubs, Trees and other Landscaping Vegetation: Whenever ornamental 
shrubs, trees or other types of landscaping vegetation other than grass require removal, 
the Contractor shall make a request for removal to the County representative forty-eight 
(48) hours in advance of planned removal.  The County representative shall notify the 



ITB #1390534K-JAJ Sanitary Sewer Easement Maintenance Section 01010 
Division 1 – General Requirements Summary Of Work 

PAGE - 120 

 

affected property owner and provide instructions to the Contractor concerning removal.  
The Contractor will not begin removal until the County gives approval. 

O. The Contractor is responsible for complying with all applicable federal, state, county, and 
municipal policies, procedures, and laws relative to this contract work. 

 
PART 6 – SURVEY DATA AND PHOTOGRAPHY 
 

A. Existing data is to be utilized to the fullest extent possible to avoid spending time and 
funds in collecting data already available.  Data that is available through the County will 
be provided to the Contractor at no cost. 

B. The County encourages the use of the GIS databases and GPS surveying techniques to 
assist the Contractor in determining locations in the field and in obtaining information 
(such as County facility ID numbers, manholes, etc.) on the County’s utility system.  
Unless specifically allowed for in a particular project, no additional payment will be made 
for the Contractor’s use of GIS or GPS. 

C. Digital Photography/Videos:  The Contractor shall take digital photos and digital video to 
document the existing conditions of a citizen's property (including but not limited to, 
easement area, fence, ornamental shrubs, trees, manicured lawns, curbs, sidewalks, 
driveways) that may be impacted by the Contractor’s activities.  The Contractor will hold 
the photos and videos in the event of a claim by a citizen. At the end of completion of 
each work, the Contractor shall take another set of photos and video representing the 
same views taken prior to construction. Provisions for photographs and videos shall be 
in accordance with Section 01320 of the Contract Documents.  

 
 

END OF SECTION 
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SECTION 01025 
MEASUREMENT AND PAYMENT 

 
PART 1 – GENERAL   

 
1.01 Scope  

 
A. The Bid lists each item of the project for which payment will be made.  No payment will 

be made for any items other than those listed in the Bid. 
 

B. Required items of work and incidentals necessary for the satisfactory completion of the 
work which are not specifically listed in the bid, and which are not specified in this 
section to be measured or to be included in one of the items listed in the Bid, shall be 
considered as incidental  to the work.  All costs thereof, including Contractor’s overhead 
costs and profit, shall be considered as included in the lump sum or the unit prices bid 
for the various bid items.  The contractor shall prepare the bid accordingly. 

 
C. Work includes furnishing all labor, equipment, tools and materials, which are not 

furnished by the owner and performing all operations required to complete the work 
satisfactorily, in place, as specified and as indicated on the drawings. 
 

D. Measurement and payment methods for each bid item are not all included in this section. 
However, for some items, the methods are stated and described in individual sections of 
the specifications or in the Bid. 

 
1.02 Descriptions 

 
A. Measurement of any work item will be by the unit indicated in the Bid. 

 
B. Final payment quantities shall be determined from the record drawings based on joint 

measurement by the County and the Contractor. 
 

C. Payment will include all necessary and incidental related work not specified to be 
included in any other item of work listed in the Bid. 

 
D. Unless otherwise stated in individual sections of the specifications or in the Bid, (or as 

approved in writing by the engineer prior to beginning the work,) no separate payment 
will be made for any item of work materials, parts, equipment, supplies or related items 
required to perform and complete the work.  The costs of all such items required shall be 
included in the price bid for item of which it is apart.  In the event the Engineer requests 
work that is agreed by both the Engineer and the Contractor as not included in the bid, 
that item of work will be paid for at actual cost (invoices required) plus 10% markup. 

 
E. Payment shall be made by extending unit prices multiplied by quantities provided and 

then summing the extended prices to reflect actual work.  Such price and payment shall 
constitute full compensation to the contractor for furnishing all plant, labor, equipment, 
tools and materials not furnished by the owner and for performing all operations required 
to provide to the owner the entire Project complete in place, as specified and as 
indicated on the drawings. 

 
F. “Products” shall mean materials or equipment permanently incorporated into the work. 

 
G. “Provide” shall mean furnish and install. 
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1.03 Non Payments 

 
A. No separate payment shall be made for the restoration of developed property and the 

cost shall be included in the overall prices for the execution of the work unless 
specifically noted otherwise. 
 

B. No separate payment shall be made for excavation, disposal of rubbish and debris, 
pipe bedding, backfill, dewatering of trench, repair of damaged properties.  All testing 
required for the execution of work shall be done as part of the price of item involved. 

 
C. No separate payment shall be made for any traffic control, work area protection, 

recording, safety measures, setup of equipment and setup of staging area except as 
indicated below.  Payment for these items shall be part of the unit price bid for each 
particular item of work. 

 
D. No separate payment shall be made for providing detail surveys needed for 

construction.  The contractor shall be responsible in providing further survey necessary 
to complete the work.  The contractor shall carefully preserve the established points, 
and in case of willful or careless destruction, the contractor shall be responsible for the 
costs of reestablishing the bench marks, reference points and stakes.  

 
1.04 Erosion and Sedimentation Control 

 
A.   General 

 
1. No separate payment shall be made for temporary and/or permanent erosion and 

sedimentation controls, except as noted below.  All other temporary and or 
permanent erosion and sedimentation costs shall be included in the unit bid 
price for the item to which it pertains. 

  
2. No Payment will be made for any portion of the project for which temporary 

erosion and sediment controls are not properly maintained. 
 

3. Quantities of payment shall be based upon actual quantity constructed by the 
Contractor as verified and approved by the County Representative. 

 
B. Roadway for Temporary Access:  All costs of Roadway for Temporary Access, including 

installation, maintenance, repair and removal shall be included in the unit price bid for 
Roadway for Temporary Access. 

 
C. Reinforced Silt Fence:  All costs for Type C silt fence, where ordered by the engineer, 

including installation, maintenance, repair, replacement and removal, shall be included in 
the unit price bid for Reinforced Silt Fence. 

 
D. Stone Check Dams:  All costs for Stone Check Dams, where ordered by the engineer, 

including installation, maintenance, repair, replacement and removal, shall be included in 
the unit price bid for Stone Check Dams. 

 
E. Hay Bale Check Dam:  All costs for Hay Bale Check Dam, where ordered by the 

engineer, including installation, maintenance, repair, replacement and removal, shall be 
included in the unit price bid for Hay Bale Check Dam. 
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F. Inlet Sediment Trap:  All costs for Inlet Sediment Trap, where ordered by the engineer, 
including installation, maintenance, repair, replacement and removal, shall be included in 
the unit price bid for Inlet Sediment Trap. 

 
G. Surface Stone for Site Access:  All costs for Surface Stone for Site Access, where 

ordered by the engineer, including installation, maintenance, repair, replacement and 
removal, shall be included in the unit price bid for Surface Stone for Site Access. 
 

H. Temporary Stream Crossing: All costs for Temporary Stream Crossing, where ordered 
by the Engineer, including installation, maintenance, repair, replacement and removal, 
shall be included in the unit price bid for Temporary Stream Crossing. The cost of care of 
water shall be included in the unit price bid.  
 

I. Stream Bank Stabilization: All costs for Stream Bank Stabilization, where ordered by the 
Engineer, including installation, maintenance, repair and replacement, shall be included 
in the unit price bid for Steam Bank Stabilization. Stabilization method using stones shall 
be included in the unit price bid for Rip Rap. 
 

J. Mulching: All costs for Mulching, where ordered by the Engineer, including installation, 
maintenance, repair and replacement, shall be included in the unit price bid for Mulching. 
Mulching shall be used only for restoration of disturbed existing landscaping, planting, 
beds, including roadway for temporary access. Mulching used for covering installed 
seeding shall be included in the unit price bid for Grassing. 
 

K. Sodding: All costs for Sodding, including delivery, soil preparation, installation, repair and 
maintenance shall be included in the unit price bid for Sodding regardless of type of 
grass. Sodding shall be used only to restore existing grass disturbed during the clearing 
activities. Grass disturbed outside the clearing boundaries shall be the responsibility of 
the Contractor. 
 

L. Top Soil in Place: If in the opinion of the Engineer, the restoration of disturbed 
landscaping, plantings and grassing requires top soil, the Contractor, when ordered by 
the Engineer shall install top soil. Top soil shall be taken from site. All costs for Top Soil 
in Place shall include installation, maintenance and repair shall be included in the unit 
price bid for Top Soil in Place.  
 

M. Standard Slope Matting: All costs for Standard Slope Matting, including installation, 
maintenance, repair and replacement shall be included in the unit price bid for Standard 
Slope Matting. 
 

N. Tree Protection Fence: All costs for Tree Protection Fence (Active), including installation, 
repair, maintenance and replacement shall be included in the unit price bid for Tree 
Protection Fence. Material and installation shall be in accordance with Fulton County 
Tree Ordinance. The use of boundary tapes shall not be considered for payment under 
this item.  

 
O.   Rip Rap 

 
1. The cost of all rip rap, including filter fabric, shown on the drawings, specified, or 

directed by engineer, shall be included in the unit price bid for rip rap 
 

2. When crossing a stream or ditch, the quantity eligible for payment shall be limited 
to 10 feet upstream and 10 feet downstream from top of trench excavation and 
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from five feet from top of bank across a creek of ditch, banks and bottoms, to 
five feet beyond top of bank.  Any other areas at creeks or ditches disturbed by 
the contractor, which require rip rap, shall be rip rapped at no additional cost to 
the Owner. 

P. Grassing   
 

1. No separate payment shall be made for temporary and/or permanent grassing 
 

2. Payment shall be made only for the final permanent grassing.  All costs for 
grassing, including seeding, fertilizing, mulching as well as temporary 
measures, shall be included in the price bid for grassing. 

 
1.05 Easement Clearing 
 

A. The combination of 1) easement rating, 2) potential number/size of trees being 
considered for selective clearing and the 3) potential number/size of stumps being 
considered for stump grinding will be such that the County pays the lowest cost. 

B. Payment for Easement Clearing shall be made at the unit price bid for Easement 
Clearing.  Payment will be full compensation for furnishing all materials, supervision, 
labor, transportation, fuels, tools, equipment, necessary to perform all work including 
hand clearing around manholes, stream banks and other obstructions, removal and 
disposal or mulching of debris and taking all cleared items off the site including tree 
stumps. Complete cleaning of the site is also included. Payment shall be made under 
Easement Clearing, Mow or Light or Moderate or Medium or Heavy or Extra Heavy, 
per square foot. Easement Clearing categories are described in section 02110.  

C. The Contractor shall make every effort to minimize land disturbance that will cause 
erosion during clearing activities. Erosion is the process by which the land surface is 
worn away by the action of water, wind, ice or gravity. This can be achieved by 
utilization of equipment, method and technique that will minimize disturbance and 
exposure of soil. Exposed soil as a result of Contractor’s act of negligence shall be 
stabilized at his own expense. 

D. Payment for Selective Tree Removal, as ordered by the Engineer, shall be made at the 
unit price bid for Selective Tree Removal.  Payment will be full compensation for 
furnishing all materials, supervision, labor, transportation, fuels, tools, equipment 
necessary to perform all work.  Trees must be chipped or shred in-place or topped and 
limbed/sectioned and lowered as applicable for site specific needs. Removal and 
proper disposal of the downed tree will be included in the unit price bid. Payment shall 
be made under Selective Tree, 4.1 or 8.1 or 14.1 or 20.1 or 26.1, per each. Selective 
Tree Removal categories are described in Section 02110.   

D. Payment for Tree Stump Grinding, as ordered by the Engineer, shall be made at the 
unit price bid for Tree Stump Grinding.  Payment will be full compensation for 
furnishing all materials, supervision, labor, transportation, fuels, tools, equipment 
necessary to perform all work.  Spreading of ground materials uniformly along the 
easement as mulch will be included in the unit price bid. Payment shall be made under 
Stump Grinding, 4.1 or 8.1 or 14.1 or 20.1 or 26.1, per each. Tree Stump Grinding 
categories are described in Section 02110.   

E. Payment for Application of Herbicide shall be made at the unit price bid for Application 
of Herbicide. Payment will be full compensation for furnishing all materials, 
supervision, labor, transportation, fuels, tools, equipment necessary to perform all 
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work.  Payment shall be made under Mechanical Application or Manual Application, 
per square foot.   

F. Payment for Installing Easement Boundary Markers shall be made at the unit price bid 
for Installing Easement Boundary Marker.  Fulton County will furnish the easement 
markers or the Contractor will furnish markers as directed by the County.  Marker 
supplied by the Contractor shall be made with non-corrosive materials preferably 
aluminum with reflective coatings and letterings. The marker shall be a minimum of two 
square feet in area with 4 feet post. Payment will be full compensation for furnishing all 
materials, supervision, labor, transportation, fuels, tools, equipment necessary to 
perform all work.  Payment shall be made under Install Easement Boundary Marker, 
County –Supplied or Contractor- Supplied, per each.  

G. Payment for Remove and Replace Existing Fence shall be paid at the unit bid price for 
Remove and Replace Existing Fence.  Payment will be full compensation for furnishing 
all materials, supervision, labor, transportation, fuel, tools, equipment necessary to 
perform all work. Payment shall be made under Wooden Fence or Chain Link Fence or 
Ornamental Fence, per square foot.   

H. Payment for Install and Remove Temporary Fence shall be paid at the unit bid price for 
Install and Remove Temporary Fence.  Payment will be full compensation for 
furnishing all materials, labor, transportation, fuels, tools, and equipment necessary to 
perform all work.  Payment shall be made under Install and Remove Temporary 
Fence, Chain Link Fence, per square foot. Temporary fencing becomes only 
necessary for animal or livestock control. Temporary fencing installed other than this 
purpose will not be considered for payment.   

I. Payment for Install 10-FT Wide Gate on Existing Fence, where ordered by the 
Engineer shall be made at the unit price bid for Install 10-FT Wide Gate on Existing 
Fence. Payment will be full compensation for furnishing all materials, labor, 
transportation, supervision, fuel, tools and equipment necessary to perform all work. 
Payment shall be made under Wooden Gate, Chain Link Gate, and Ornamental Gate, 
per square foot. 

J. Payment for Locate, Expose and Flag Buried Manhole, where ordered by the Engineer 
shall be made at the unit price bid for Locate, Expose and Flag Buried Manhole. 
Payment will be full compensation for furnishing all materials, labor, transportation, 
supervision, fuel, tools, and equipment necessary to perform all work. Payment shall 
be made under Buried up to 2-FT Below, or Buried 2-4 FT Below, or Buried More Than 
4-FT Below, per vertical foot.    

   
1.06 Demolition 
 

It is expected that permanent structures have been built by some property owners 
within the easement areas. If it becomes necessary to remove or demolish an existing 
structure within the easement limits, The Contractor, with the approval of the County, 
shall perform such work.  Payment to the contractor shall be made in accordance with 
the contract documents, excluding those items for which payment is specified 
elsewhere. Removal of items to a location specified by the owner is also included under 
demolition.  

 
1.07 Owner-Directed Allowances 
 

A. General 
 

1. The contractor shall include in the Bid total all allowances stated in the bid 
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document.  These allowances shall cover the net costs of services provided by a 
firm selected by the owner.  The contractors handling costs, labor overhead, 
profit and other expenses contemplated for the original allowance to which they 
pertain and not the allowances. 

2. No payment will be made for nonproductive time on the part of testing personnel 
due to contractor’s failure to properly coordinate testing activities with the work 
schedule or the contractor’s problems with maintaining equipment in good 
working condition.  The contractor shall make all necessary excavations and 
shall supply any samples of materials necessary for conducting compaction and 
density tests. 

3. No Payment shall be provided for services that fail to verify required results. 
 

B. Should the net cost be more or less than the specified allowance, the contract will be 
adjusted accordingly by change order. The amount of change order will not recognize 
any changes in handling costs at the site, labor overhead profit and other expenses 
caused by adjustment of the allowance. 

 
C. Documentation 

 
1. Submit copies of invoices with each periodic payment request from the f irm 

providing the services. 
2. Submit results of services provided which verify required results. 

 
D. Schedule of Allowances 

 
1. County-Supplied Material:  Allow the amount specified in the bid to purchase 

Easement Boundary Markers and other accessories. 
2. Utility Conflict Resolution: Allow the amount specified in the Bid to resolve any 

unforeseen utility conflicts (including relocating and/or replacement), when 
directed by the Owner. 

3. Easement Verification Survey:  Allow the amount specified in the bid for survey 
work to verify easements as directed by the Owner.  

4. Contingency: Allow the amount specified in the bid to be used at the sole 
discretion of the Owner to perform work necessary for the completion of the 
project. 
 

  END OF SECTION  
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SECTION NO. 01200 
PROJECT MEETINGS 

 
1.01 DESCRIPTION 
 

A. The Engineer will schedule and administer the preconstruction meeting. 
 
B. The Engineer shall schedule and administer periodic progress meetings and specially 

called progress meetings throughout the progress of the work. The Engineer shall 
prepare agenda for these meetings, distribute written notice of each meeting seven 
days in advance of the meeting date, and make physical arrangements for the 
meetings. The Engineer shall preside at the progress meetings, record the minutes, 
including all significant proceedings and decisions. The Engineer shall reproduce and 
distribute copies of minutes within three days after each meeting to all participants in 
the meeting and to all parties affected by decisions made at the meeting. 

 
C. Representatives of contractors, subcontractors and suppliers attending the meetings 

shall be qualified and authorized to act on behalf of the entity each represents. 
 
D. The Engineer shall attend progress meetings to ascertain that work is expedited 

consistent with the Contract Documents and the construction schedules. 
 
E. Related Requirements: 

 
  1. Section 01010:Summary of Work 
 
  2. Section 01310:Construction Schedules (Not Used) 
 
  3. Section 01340:Shop drawings, Product Data, and Samples (Not Used) 
 
 1.02 PRECONSTRUCTION MEETING 
 

A. The Engineer shall schedule the meeting within 30 days after Notice of Award of 
Contract. 

 
B. The location of the meeting will be designated by the Engineer. 
 
C. The following parties shall attend the meeting: 

  1. Owner's Representative. 
 
  2. Engineer and his Professional Consultants. 
 
  3. Resident Project Representative 
 
  4. Contractor's Superintendent. 
 
  5. Major Subcontractors. 
 
  6. Major Suppliers. 
 
  7. Others as Appropriate. 
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D. Suggested Agenda: 

 
  1. Distribution and discussion of: 
 
   a. List of major subcontractors and suppliers. 
   b. Projected Construction Schedules. 
 
  2. Critical work sequencing. 
 
  3. Major equipment deliveries and priorities. 
 
  4. Project Coordination. 
 
   a. Designation of responsible personnel. 
 
  5. Procedures and processing of: 
 
   a. Field decisions. 
   b. Proposal requests. 
   c. Submittals. 
   d. Change Orders. 
   e. Applications for Payment. 
 
  6. Adequacy of distribution of Contract Documents. 
 
  7. Procedures for maintaining Record Documents. 
 
  8. Use of premises: 
 
   a. Office work and storage areas. 
   b. Owner's requirements. 
 
  9. Construction facilities, controls and construction aids. 
 
  10. Temporary utilities. 
 
  11. Safety and first aid procedures. 
 
  12. Security procedures. 
 
1.03 PROGRESS MEETINGS 
 

A. The Contractor shall schedule regular periodic meetings and shall hold called 
meetings as required by progress of the work. 

 
B. The meetings shall be held at the field office of the Contractor or at other locations 

made available by the Contractor. 
 
C. The following parties shall attend the meetings: 

 
  1. Engineer, and his professional consultants, as needed. 
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  2. Subcontractors as appropriate to the agenda. 
 
  3. Suppliers as appropriate to the agenda. 
 
  4. Others as required. 
 

D. Suggested Agenda: 
 
  1 Review and approval of minutes of previous meeting. 
 
  2. Review of work progress since previous meeting. 
 
  3. Field observations, problems, and/or conflicts. 
 
  4. Problems which impede Construction Schedule. 
 
  5. Review of off-site fabrication, delivery schedules. 
 
  6. Corrective measures and procedures to regain projected schedule. 
 
  7. Revisions to Construction Schedule. 
 
  8. Plan progress, schedule, during succeeding work period. 
 
  9. Coordination of schedules. 
 
  10. Review submittal schedules; expedite as required. 
 
  11. Maintenance of quality standards. 
 
  12. Review proposed changes for: 
 
   a. Effect on Construction Schedule and on completion date. 
   b. Effect on other components of the Project. 
 
  13. Other business. 
 
 
 END OF SECTION  

 
 
 

 



ITB #13ITB90534K-JAJ Sanitary Sewer Easement Maintenance Section 01210 
Division 1 – General Requirements Inspection Of Work 

PAGE - 130 

 

SECTION 01320 
PROGRESS REPORTS AND PHOTOGRAPHS 

 
1.01 GENERAL 
 

A. The Contractor shall submit to the Engineer, on the last day of each week, the 
daily progress reports for each day worked that week, including the following 
information: 

 
1. A statement of work performed that day 
 
2. A manpower report indicating numbers working that day by trade, including 

subcontractors. 
 
3. A copy of a delivery receipt of all deliveries, to the project on that day, of the 

equipment or materials that require approval according to these Specifications. 
 
4. Weather conditions. 
 
5. Other data pertinent to the progress of the work. 

 
B. Prior to the beginning of any work, the Contractor shall take project photographs of 

the work area to record existing conditions. Following completion of the work, 
another recording shall be made showing the same area and features as in the 
pre-construction photographs. All conditions which might later be subject to 
disagreement shall be shown in sufficient detail to provide a basis for decisions. 
The pre-construction photographs shall be submitted to the Engineer within 7 
calendar days after the date of receipt by the Contractor of each Task Order. Post-
construction photographs shall be provided prior to final acceptance of the work.  
Two (2) 8” x 10” color prints of each photographic shot, for a total of thirty (30) 
shots, including electronic copy, shall be submitted for the Pre-Construction and 
Post-Construction Phases. 

 
C. As the work progresses, the Contractor shall provide record photographs with 

electronic copy of all major components of the construction.  The photographs shall 
be taken at least daily, or more frequently as necessary to provide an appropriate 
record of the work.  A minimum of two (2) 8” x 10” color prints of each photographic 
shot, for a total of ten (10) shots shall be submitted with each pay request.  The 
photographs shall be representative of the primary work being claimed for during 
the period under consideration.  The view selection will be agreed to with the 
Engineer.  Pertinent information will be provided at the bottom front left corner of 
each photograph, including: project name, Contractor’s name, description of 
subject, orientation, and date and time of exposure.  Photographs submitted shall 
be enclosed back to back in a double face plastic sleeve punched to fit a standard 
three-ring binder.  Negatives shall be submitted in polyethylene preservers, 8-1/2” 
x 11” in size. 

 
D. At the discretion of the Engineer, the Contractor shall submit photographs in a 

digital form. 
  

 
 

END OF SECTION  
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SECTION 01210 

INSPECTION OF WORK 
 

PART 1- GENERAL 

1.01  ENGINEER’S INSPECTION 

A. The Engineer shall have the right of access to and inspection of the work at all 
times. Materials, equipment and products shall be subject to the Engineer’s review 
as specified herein. 

B. The Engineer is responsible for general surveillance of the work on behalf of the 
Owner. The Engineer is not responsible for construction means, methods, 
sequences, or procedures or for safety precautions and programs in connection 
with the work. The Engineer is not responsible for supervision of the work and 
shall not give instruction to the Contractor’s personnel as to methods of execution 
of the work. The Engineer is not responsible for the Contractor’s failure to carry out 
the work in accordance with the Contract Documents. 

1.02 CONTRACTOR”S DUTIES 

A. The Contractor is responsible for all materials, equipment, methods, and 
procedures in execution of the work. 

B. The Contractor shall correct to the satisfaction of the Engineer any work or 
material found to be defective or of deficient quality. Such corrections shall be 
made by the Contractor at no additional expense to the Owner. 

1.03 RIGHT OF ENTRY 

A. Representatives of Fulton County, the Environmental Protection Division of the 
Georgia Department of Natural Resources, U.S. Corps of Engineer, and other 
local authorities having jurisdiction of the area of work shall have access to the 
work wherever it is in preparation or progress. The Contractor shall provide proper 
facilities for such access and inspection. 

 

END OF SECTION 
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SECTION 01400 
QUALITY CONTROL 

PART 1 – GENERAL 

1.1 WORK IN THIS SECTION 

The purpose of this section is to define the Contractor’s responsibilities for quality 
assurance /quality control (QA/QC).   

1.2 REFERENCES 

A. Codes, Specifications, and Standards 

B. OSHA, Department of Labor Safety and Health 

C. Testing and Materials Standards  

D. Standard Specifications for Construction of Sewer Mains, Fulton County Department of 
Water Resources. 

F. Standard Drawings, Fulton County 

G. All other standards of the Fulton County Department of Water Resources – Sewer 
System Specifications 

1.3 DEFINITIONS (Not Used) 

1.4 MEASUREMENT AND PAYMENT 

No additional payment will be made for QA/QC.  The cost must be included as incidental to 
other unit cost. 

PART 2 – PRODUCTS/EQUIPMENT (Not Used) 

PART 3 - EXECUTION 
3.1  GENERAL 

A. The Contractor shall be solely responsible for QA/QC on the project. 
B. Quality is of utmost importance to the County.  The Contractor shall submit a 

written QA/QC plan to the County for review within 20 workdays following the Notice 
to Proceed.  Following the County’s review, the Contractor shall incorporate the 
comments and re-submit a final version for the County’s files.  The final version must 
be submitted within 20 workdays of receipt of the County’s comments.  The County 
will not approve the Plan, but will hold the Contractor accountable to the Plan.  The 
Contractor’s personnel must be completely familiar with the Plan and trained in all 
quality procedures required of this project. 

C. The Contractor will insure their subconsultants/subcontractors have active QA/QC 

programs at least as comprehensive as the Contractor’s.  The Plan will include both 
office and field related QA/QC practices. 

D. The Plan must include a system of checks and balances that insures all information, 
including but not limited to, data, reports, drawings, and GIS is QA/QC’ed before 
submittal to the County.  All information must have a QA/QC check by the originator of 
the information.  If others then use that information, the firm using the information must 
perform, at the minimum, a spot check. 

E. A written statement confirming the submittal has been QA/QC’ed must accompany 
every submittal to the County. 

F. The Contractor must maintain documentation of the all QA/QC activities during the life 
of the project.  The Contractor’s Project Manager will maintain one copy of  the 
County’s QA/QC documentation in one location. These documents must be available 
for the County’s review at all times during the life of the project.  The Contractor’s 
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subcontractors QA/QC documentation must be presented to the County within 72-
hours after receiving a written notice to present. 

END OF SECTION 
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SECTION 01540 
JOB SITE SECURITY 

 
PART 1 - GENERAL 

 
1.01 BARRICADES, LIGHTS and SIGNALS 
 

A. The Contractor shall furnish and erect such barricades, fences, lights and danger 
signals and shall provide such other precautionary measures for the protection of 
persons or property and of the Work as necessary. Barricades shall be painted in a 
color that will be visible at night. From sunset to sunrise, the Contractor shall furnish 
and maintain at least one light at each barricade and sufficient numbers of barricades 
shall be erected to keep vehicles from being driven on or into any Work under 
construction. 

 
B. The Contractor will be held responsible for all damages to the Work due to failure of 

barricades, signs and lights and whenever evidence is found of such damage, the 
Contractor shall immediately remove the damaged portion and replace it at the 
Contractor’s cost and expense. The Contractor’s responsibility for the maintenance of 
barricades, signs and lights shall not cease until the Project has been accepted by the 
Owner. 

 
C. The Contractor shall employ, when necessary, watchmen on the work and shall, when 

necessary, erect and maintain such strong and suitable barriers and such light as will 
effectively prevent the happening of any accident to health and/or property. Lights 
shall be maintained for the hours between sunset to sunrise. 

 
 

END OF SECTION  
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SECTION 01562 
DUST CONTROL 

 
PART 1 - GENERAL 

 
1.01 SCOPE 
 

A. Limit blowing dust caused by construction by applying water or employing other 
appropriate means or methods to maintain dust control subject to the approval of the 
Owner. As a minimum, this may require the use of a water wagon twice a day to 
suppress dusty conditions. 

 
10.2 PROTECTION OF ADJACENT PROPERTY 
 

A. The Bidders shall visit the site and note the buildings, landscaping, roads, parking 
areas, and other facilities near the Work site that may be damaged by their operations. 
The Contractor shall make adequate provision to fully protect the surrounding area 
and will be held fully responsible for all damages resulting from Contractor’s 
operations. 

 
B. Protect all existing facilities (indoors and out) from damage by dust, spray or spills 

(indoors or out). Protect motors, bearings, electrical gear, instrumentation and building 
or other surfaces from dirt, dust, welding fumes, paint spray, spills or droppings 
causing wear, corrosion, malfunction, failure or defacement by enclosure, sprinkling or 
other dust palliatives, masking and covering, exhausting or containment. 

 
 

END OF SECTION   
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SECTION 01569 

SAFETY 

 

PART 1 - GENERAL 

1.1  WORK THIS SECTION 

A. The purpose of this section is to define the responsibilities for project safety.   

1.2 REFERENCES 

A. Codes, Specifications, and Standards 

OSHA, Department of Labor Safety, and Health 

B. Testing and Materials Standards  

C. Specifications for Construction of Sewer Mains, Fulton County Department of Water 
Resources. 

D. General Conditions for Fulton County Construction Contracts, Fulton County 

E. Fulton County Department of Water Resources, Information Applicable to 
Infiltration/Inflow Projects 

F. Fulton County Department of Water Resources – CMOM  

1.3 DEFINITIONS (Not Used) 

1.4 MEASUREMENT AND PAYMENT 

No additional payment will be made for safety.  The cost of safety must be included in the 
other unit cost. 

PART 2 – PRODUCTS/EQUIPMENT (Not Used) 

PART 3 – EXECUTION  

A. Safety Precautions: The Contractor shall be solely responsible for safety and control 
within the work site and shall take the necessary precautions to protect its employees, 
County employees, and the general public.   

B. The contractor shall comply with all OSHA regulations applicable to the work.  The 
contractor’s employees shall wear all OSHA required safety equipment while working 
on County projects; including, but not limited to, approved safety helmets, safety 
glasses, safety toe shoes, reflective and fluorescent traffic safety vests, etc. 

C. The Contractor shall comply with the Department of Labor Safety and Health 
Regulations for construction promulgated under the Occupational Safety and Health 
Act of 1970 (PL-91-596) and Safety Standard Act (PL-91-54); as well as with any 
subsequent revisions to those regulations.   

D. The County shall have the right to suspend operations if, in its opinion, the work is not 
being conducted in a safe manner.  Failure to comply with mandated safety regulations 
shall result in a meeting with the County's Risk Management Division to discuss and 
rectify these problems.  Repeated or flagrant safety violations may constitute grounds 
for contract termination.   

E. Safety is of utmost importance to the County.  The Contractor will conduct the project in 
a safe manner so that no accidents occur.  The Contractor shall submit a written 
comprehensive safety plan to the County for review.  Following the County’s review, 
the Contractor shall incorporate the comments and re-submit a final version for the 
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County’s files.  The final version must be submitted prior to the Contractor conducting 
any fieldwork. 

The County will not approve the Plan, but will hold the Contractor accountable to the 
Plan.  The Plan must meet all Federal, State, County laws and local requirements.  
The Contractor’s personnel must be completely familiar with the Plan and trained in all 
safety procedures required for the safe execution of this project.  

F. The Contractor will make certain their subcontractors have active safety programs at 
least as comprehensive as the Contractor’s safety program. 

 

 

END OF SECTION 
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SECTION 01710 
CLEANING 

PART 1 - GENERAL 
 
1.01 SCOPE 

 
A. This Section covers the general cleaning which the Contractor shall be required to 

perform both during construction and before final acceptance of the Project unless 
otherwise shown on the Drawings or specified elsewhere in these Specifications. 

 
1.02 QUALITY ASSURANCE 
 

A. Daily, and more often if necessary, conducts inspections verifying that requirements of 
cleanliness are being met. 

 
B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 
 
1.03 HAZARDOUS MATERIAL AND WASTE 
 

A. The Contractor shall handle hazardous waste and materials in accordance with 
applicable local, state, and federal regulations. Waste shall also be disposed of in 
WFPA approved landfills as applicable. 

 
B. The Contractor shall prevent accumulation of wastes which create hazardous 

conditions. 
 
C. Burning or burying rubbish and waste materials on the site shall not be allowed. 
 
D. Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be 

allowed. 
 
1.04 DISPOSAL OF SURPLUS MATERIALS 
 

A. Unless otherwise shown on the Drawings, specified or directed, the Contractor shall 
legally dispose off-site all surplus materials and equipment from demolition and shall 
provide suitable off-site disposal site, or utilize a site designated by the Owner. 

 
PART 2 - PRODUCTS 

 
2.01 CLEANING MATERIALS AND EQUIPMENT 

 
A. Provide all required personnel, equipment and materials needed to maintain the 

specified standard of cleanliness. 
 
2.02 COMPATIBILITY 
 

A. Use only the cleaning materials, methods and equipment which are compatible with 
the surface being cleaned, as recommended by the manufacturer of the material or as 
approved by the Engineer. 
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PART 3 - EXECUTION 

 
3.01 PROGRESS CLEANING 

A. General 
 

1. Do not allow the accumulation of scrap, debris, waste material and other 
items not required for construction of this Work. 

 
2. At least each week, and more often if necessary, completely remove all 

scrap, debris and waste material from the job site. 
 
3. Provide adequate storage for all items awaiting removal from the job site, 

observing all requirements for fire protection and protection of the 
environment. 

 
B. Site 

 
1. Daily and more often if necessary, inspect the site and pick up all scrap, 

debris and waste material. Remove all such items to the place designated 
for their storage. 

 
2. Re-stack materials stored on site weekly. 
 
3. At all times maintain the site in a neat and orderly condition which meets 

the approval of the Engineer. 
 

 C. Structures 
 

1. Weekly and more often if necessary, inspect the structures and pick up all 
scrap, debris and waste material. Remove all such items to the place 
designated for their storage. 

 
2. Weekly and more often if necessary, sweep all interior spaces clean. 

"Clean", for the purpose of this subparagraph, shall be interpreted as 
meaning free from dust and other material capable of being removed by 
using a hand-held broom. 

 
3. As required preparatory to installation of successive materials, clean the 

structures or pertinent portions as recommended by the manufacturer of 
the successive material. 

 
4. Following the installation of finish floor materials, clean the finish floor daily. 

"Clean", for the purpose of this paragraph, shall be interpreted as meaning 
free from all foreign material which, in the opinion of the Engineer, may be 
injurious to the finish floor material. 

 
5. Schedule cleaning operation so that dust and other contaminants resulting 

from cleaning operations will not fall on wet, recently painted surfaces. 
 
3.02 FINAL CLEANING 
 

A. Definitions: Unless otherwise specifically specified, "clean" for the purpose of this 
Article shall be interpreted as the level of cleanliness generally provided by 
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commercial building maintenance subcontractors using commercial quality building 
maintenance equipment and materials. 

 

B. General: Prior to completion of the Work, remove from the job site all tools, surplus 
materials, equipment, scrap, debris and waste. Conduct final progress cleaning as 
described in 3.01 above. 

 

C. Site: Unless otherwise specifically directed by the Engineer, hose down all paved 
areas on the site and all sidewalks; rake clean other surfaces of the grounds. 
Completely remove all resultant debris. 

 

D. Structures 
 

1. Remove all traces of soil, waste material, splashed material, and other foreign 
matter to provide a uniform degree of exterior cleanliness. Visually inspect all 
exterior surfaces and remove all traces of soil, waste material, and other foreign 
matter. Remove all traces of splashed materials from adjacent surfaces. If 
necessary to achieve a uniform degree of exterior cleanliness, hose down the 
exterior of the structure. In the event of stubborn stains not removable with water, 
the Engineer may require light sandblasting or other cleaning at no additional 
cost to the Owner. 

 
2. Visually inspect all interior surfaces and remove all traces of soil, waste material, 

smudges and other foreign matter. Remove all paint droppings, spots, stains and 
dirt from finished surfaces. 

 
3. Clean all glass inside and outside. 
 
4. Polish all surfaces requiring the routine application of buffed polish. Provide and 

apply polish as recommended by the manufacturer of the material being 
polished. 

 
E. Post-Construction Cleanup: All evidence of temporary construction facilities. haul 

roads, work areas, structures, foundations of temporary structures, stockpiles of 
excess or waste materials, or any other evidence of construction, as directed by the 
Engineer. 

 
F. Restoration of Landscape Damage: Any landscape feature damaged by the 

Contractor shall be restored as nearly as possible to its original condition at the 
Contractor's expense. The Engineer will decide what method of restoration shall be 
used. 

 
G. Timing: Schedule final cleaning as approved by the Engineer to enable the Owner to 

accept the Project. 
 
3.03 CLEANING DURING OWNER'S OCCUPANCY 
 

A. Should the Owner occupy the Work or any portion thereof prior to its completion by the 
Contractor and acceptance by the Owner, responsibilities for interim and final cleaning 
of the occupied spaces shall be as determined by the Engineer in accordance with the 
Supplementary Conditions of the Contract Documents. 

 
 
 

END OF SECTION 
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SECTION 01740 
WARRANTIES AND BONDS 

 
PART 1 - GENERAL 

 
1.01 PROJECT MAINTENANCE AND WARRANTY 
 

A. Maintain and keep in good repair the Work covered by these Drawings and 
Specifications until acceptance by Owner. 

 
B. The Contractor shall warrant for a period of one year from the date of Owner’s written 

acceptance of certain segments of the Work and /or Owner’s written final acceptance 
of the Project, as defined in the Contract Documents, that the completed Work is free 
from all defects due to faulty products or workmanship and the Contractor shall 
promptly make such corrections as may be necessary by reason of such defects. The 
Owner will give notice of observed defects with reasonable promptness. In the event 
that the Contractor should fail to make such defects, the Owner may do so and charge 
the Contractor the cost thereby incurred. The Performance Bond shall remain in full 
force and effect throughout the warranty period. 

 
C. The Contractor shall not be obligated to make replacements which become necessary 

because of ordinary wear and tear, or as a result of improper operation or 
maintenance, or as a result of improper work or damage by another Contractor or the 
Owner, or to perform any work which is normally performed by a maintenance crew 
during operation. 

 
D. In the event of multiple failures of major consequences prior to the expiration of the 

one year warranty described above, the affected unit shall be disassembled, inspected 
and modified or replaced as necessary to prevent further occurrences. All related 
components which may have been damaged or rendered non-serviceable as a 
consequence of the failure shall be replaced. A new 12 month warranty against 
defective or deficient design, workmanship, and materials shall commence on the day 
that the item is reassembled and placed back into operation. As used herein, multiple 
failure shall be interpreted to mean two or more successive failures of the same kind in 
the same item or failures of the same kind in two or more items. Major failures may 
include, but are not limited to, cracked or broken housings, piping, or vessels, 
excessive deflections, bent or broken shafts, broken or chipped gear teeth, premature 
bearing failure, excessive wear or excessive leakage around seals. Failures which are 
directly and clearly traceable to operator abuse, such as operations in conflict with 
published operating procedures or improper maintenance, such as substitution of 
unauthorized replacement parts, use of incorrect lubricants or chemicals, flagrant 
over-or under-lubrication and using maintenance procedures not conforming with 
published maintenance instructions, shall be exempted from the scope of the one year 
warranty. Should multiple failures occur in a given item, all products of the same size 
and type shall be disassembled, inspected, modified or replaced as necessary and re-
warranted for one (1) year. 

 
E. The Contractor shall, at Contractor’s expense, furnish all labor, materials tools and 

equipment required and shall make such repairs and removals and shall perform such 
work or reconstruction as may be necessary by any structural of functional defect or 
failure resulting from neglect, faulty workmanship or faulty materials, in any part of the 
Work performed by the Contractor. Such repair shall also include refilling of trenches, 
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excavations or embankments which show settlement or erosion after backfilling or 
placement. 

 
F. Except as noted on the Drawings or as specified, all structures such as embankments 

and fences shall be returned to their original condition prior to the completion of the 
Contract. Any and all damage to any facility not designated for removal, resulting from 
the Contractor’s operations, shall be promptly repaired by the Contractor at no cost to 
the Owner. 

 
G. The Contractor shall be responsible for all road and entrance reconstruction and 

repairs and maintenance of the same for a period of one year from the date of final 
acceptance. In the event of the repairs and maintenance are not made immediately 
and it becomes necessary for the owner of the road to make such repairs, the 
Contractor shall reimburse the owner of the road for the cost of such repairs. 

 
H. In the event the Contractor fails to proceed to remedy the defects upon notification 

within 15 days of the date of such notice, the Owner reserves the right to cause the 
required materials to be procured and the work to be done, as described in the 
Drawings and Specifications, and to hold the Contractor and the sureties on 
Contractor’s bond liable for the cost and expense thereof. 

 
I. Notice to contractor for repairs and reconstruction will be made in the form of a 

registered letter addressed to the Contractor at Contractor’s home office. 
 
J. Neither the foregoing paragraphs nor any provision in the Contract Documents, nor 

any special guarantee time limit implies any limitation of the Contractor’s liability within 
the law of the place of construction. 

 
 
 

END OF SECTION 
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DIVISION 2 
SITE WORK 

 
SECTION 02110 

CLEARING AND GRUBBING 

 
PART 1 - GENERAL 

 
1.01 SCOPE 
 

A. Clearing and grubbing includes, but is not limited to, removing from the Project site, 
trees, stumps, roots, brush, structures, abandoned utilities, trash, debris and all other 
materials found on or near the surface of the ground in the construction area and 
understood by generally accepted engineering practice not to be suitable for 
construction of the type contemplated.  Precautionary measures that prevent damage 
to existing features to remain is part of the Work. 

 
B. Clearing and grubbing operations shall be coordinated with temporary and permanent 

erosion and sedimentation control procedures. 
 
C. The primary focus of this Contract is to clear sanitary sewer easements. Grubbing 

operation is not expected on this project. However, if grubbing becomes necessary, the 
work shall be performed as specified and directed by the County Representative. 

 
1.02 QUALITY ASSURANCE 
 

A. The Contractor shall comply with applicable codes, ordinances, rules, regulations 
and laws of local, municipal, state or federal authorities having jurisdiction over the 
Project.  All required permits of a temporary nature shall be obtained for construction 
operations by the Contractor. 

 
B. Open burning will not be allowed. 

 
1.03 JOB CONDITIONS 
 

A. Location of the Work: The area to be cleared and grubbed is shown schematically 
on the Drawings or specified in each Task Order issued by the County.  It includes 
all areas designated for construction. 

 
PART 2 - PRODUCTS 

 
2.01 EQUIPMENT 
 

A. The Contractor shall furnish equipment of the type normally used in clearing and 
grubbing operations including, but not limited to, tractors, trucks, loaders and root 
rakes. 

 
PART 3 - EXECUTION 

 
3.01 SCHEDULING OF CLEARING 
 

A. The Contractor shall clear only sanitary sewer easement areas as directed by the 
County Representative. Clearing work shall be performed within the limits provided 
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in each Task Order issued by the County. The Contractor shall not be issued new 
Task Order unless work on previous Task Orders is complete.    

 
B. The County Representative may issue new Task Orders provided additional crew or 

sufficient manpower is provided. The decision is at the sole discretion of the County 
Representative. 

 
C. The Contractor shall schedule its work and manpower in a manner to optimize 

production and to complete the work on time. 
 
3.02 CLEARING AND GRUBBING 

 
A. Clear and grub the permanent easement or 10 feet, whichever is greater on each 

side of the pipeline before excavating.  Remove all trees, growth, debris, stumps 
and other objectionable matter.  Clear the construction easement or road 
right-of-way only if necessary. 

 
B. Materials to be cleared, grubbed and removed from the Project site include, but are 

not limited to, all trees, stumps, roots, brush, trash, organic matter, paving, 
miscellaneous structures, houses, debris and abandoned utilities. 

 
C. Grubbing shall consist of completely removing roots, stumps, trash and other debris 

from all graded areas so that topsoil is free of roots and debris.  Topsoil is to be left 
sufficiently clean so that further picking and raking will not be required. 

 
D. All stumps, roots, foundations and planking embedded in the ground shall be 

removed and disposed of.  Piling and butts of utility poles shall be removed to a 
minimum depth of two feet below the limits of excavation for structures, trenches 
and roadways or two feet below finish grade, whichever is lower. 

 
E. Landscaping features shall include, but are not necessarily limited to, fences, 

cultivated trees, cultivated shrubbery, property corners, man-made improvements, 
subdivision and other signs within the right-of-way and easement.  The Contractor 
shall take extreme care in moving landscape features and promptly re-establishing 
these features.  Fences shall be provided with a gate across the permanent easement.  
Existing structures shall be relocated such that they are off the easement. 

 
F. Surface rocks and boulders shall be grubbed from the soil and removed from the site if 

not suitable as rip rap. 
 

G. Where the tree limbs interfere with utility wires, or where the trees to be felled are in 
close proximity to utility wires, the tree shall be taken down in sections to eliminate the 
possibility of damage to the utility. 

 
H. Any work pertaining to utility poles shall comply with the requirements of the 

appropriate utility. 
 

I. All fences adjoining any excavation or embankment that, in the Contractor's opinion, 
may be damaged or buried, shall be carefully removed, stored and replaced.  Any 
fencing that, in the Engineer's opinion, is significantly damaged shall be replaced with 
new fence material. 
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J. The Contractor shall exercise special precautions for the protection and preservation 
of trees, cultivated shrubs, sod, fences, etc. situated within the limits of the 
construction area but not directly within excavation and/or fill limits.  The Contractor 
shall be held liable for any damage the Contractor's operations have inflicted on such 
property. 

 
K. The Contractor shall be responsible for all damages to existing improvements resulting 

from Contractor's operations. 
 
3.03 EASEMENT CLEARING 

 

A. Easements that will be encountered can vary from wet, low lying next to creeks, streams 
and rivers, to easements in fully developed neighborhoods and business districts, to 
easements on sloped embankments, or work at county owned facilities.  

B. The easements to be cleared will be selected and assigned by Fulton County Department 
of Water Resources personnel. 

C. On property where the owner has maintained the easement, no tree/s will be removed 
without the written permission of the County. 

D. The County will rate Easements or portions of an easement per the following: 
a) “Mow” includes all vegetation and trees up to 2-inches in diameter,  
b) “Light” includes all vegetation and trees up to 4-inches in diameter, 
c) “Moderate” includes all vegetation and trees up to 8-inches in diameter,  
d) “Medium” includes all vegetation and trees up to 14-inches in diameter, 
e) “Heavy” includes all vegetation and trees up to 20-inches in diameter and  
f) “Extra heavy” includes all vegetation and trees greater than 20-inches in 

diameter.  

All ratings include hand clearing around manholes, stream banks, and other obstructions.  
All ratings include taking all cleared items, including tree stumps, to ground level, and 
disposal off site 

E. Selective Tree Removal: Whenever trees are located outside of an easement and will 
hinder or obstruct clearing and maintenance work, the County may approve selective tree 
removal.  The Contractor shall be responsible for obtaining written County approval before 
performing selective tree removal.  Trees to be removed must be documented, including 
DBH, and signed by the County Representative prior to removal.  Trees removed without 
this documentation will not be billable. 

F. Trees for potential selective clearing will be categorized as follows: 
a) “Selective Tree-4.1” includes trees greater than 4 to 8-inches in diameter, 
b) “Selective Tree-8.1” includes trees greater than 8 to 14-inches in diameter, 
c) “Selective Tree-14.1” includes trees greater than 14 to 20-inches in diameter, 
d)    “Selective Tree-20.1” includes trees greater than 20 to 26-inches in diameter 
e)    “Selective Tree-26.1” includes trees greater than 26-inches in diameter 

       All selective tree removals include removal to ground level. 

G. Tree stumps for potential grinding will be categorized as follows: 
a) “Stump Grinding-4.1” includes trees greater than 4 to 8-inches in diameter 
b)   “Stump Grinding-8.1” includes trees greater than 8 to 14-inches in diameter 
c) “Stump Grinding-14.1” includes trees greater than 14 to 20-inches in diameter 
d)   “Stump Grinding-20.1” includes trees greater than 20 to 26-inches in diameter 
e)   “Stump Grinding-26.1” includes trees greater than 26-inches in diameter  
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H. The Contractor will meet with the County Representative to review the rating and potential 
selective tree clearing of each easement prior to beginning work. Typically, the scope of 
work of each Task Order consists of clearing an easement from manhole to manhole or 
more as determined by the County Representative. The distance between two manholes is 
generally not more than 400 feet. The area to be rated is the distance between two 
manholes or more times the width of the easement, which is typically 20 feet. However, in 
some cases, these parameters vary. If the area to be rated consists of tree(s), the rating 
shall correspond to the size of tree(s) indicated in Item D above, predominantly occurring 
and existing within the area. If in the opinion of the County Representative, an easement 
area obviously consists of more than one category (e.g. one portion is grassy and bushy, 
while the other is concentrated with different sizes trees), then multiple ratings shall be 
used and the provision of Paragraph 1.05.A under Section 01025 shall apply.    

I. If the Contractor disagrees with the easement rating and/or the potential selective tree 
clearing then the disagreement must be presented to the Water Resources Department 
Director, or their designated representative, for resolution.  The decision of the Water 
Resources Department Director, or their designated representative, is final. 

J. The Contractor must locate the next nearest manhole prior to clearing the easement 
between the two manholes.  After locating the next nearest manhole a line will be drawn 
between the manholes and both the centerline and the easement boundaries marked.  This 
marking of the easement will be done to prevent damage to the next nearest manhole and 
to ensure the Contractor stays within the easement boundaries. 

K. The diameter of trees shall be measured at the diameter breast height (DBH) - 
approximately four feet above ground level.  This diameter will be used to rate each 
easement for clearing, for selective tree removal and stump grinding. 

L. Height of Cut: The Contractor shall clear grasses, trees, bushes and brush within easement 
to ground level.  No stubs or stumps will be allowed to remain above ground level that 
could cause personal injury or damage to County vehicles fitted with passenger grade 
street tires.  This height of cut applies to mechanical as well as hand-cleared areas. 

M. All grasses, debris, trees, brush etc. will be removed from the easement or mulched and 
uniformly spread on the easement.  The County Representative must approve mulching of 
the debris.  The County Representative must approve the quality of the mulch prior to being 
spread. The County Representative has the sole discretion of having the Contractor spread 
or dispose of the materials. Burning or burying will not be allowed.  Excessive thickness of 
mulch will not be allowed.  The Contractor may be required to relocate or distribute 
excessive amount of mulch in other County easements.   

N. Width of Cut: Typically, the width of cut will be from edge of easement to edge of easement 
unless otherwise directed by the County Representative.  Typically, the easements are 20 
feet wide.  Typically, the limits of the clearing shall be measured 10 feet from either side of 
the center of the pipeline; however, the County may direct a wider or narrower width to be 
cleared. 

O. Once an easement has been marked, the Contractor and County Representative will walk 
the easement discussing the rating and potential selective tree removal. In some cases and 
at the discretion of the County Representative, he may direct the Contractor to save 
particular tree(s). Once the County Representative has determined which trees should be 
selectively removed and saved, the Representative will contact the Construction Manager, 
or their designated representative, for final approval.   

P. The Contractor will provide personnel and equipment on a per hour basis for those 
situations that do not fit the standard per square foot pricing.  The categories of personnel 
include Supervisor, Field Crew Leader, Equipment Operator, and Clearing Laborer.  The 
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categories of equipment include tractor 4x4 with FAE flail forest mower (Tractor w/ Flail), 
tractor 4x4 with hydraulic door mower (Tractor w/ Mower), Disc Chipper, Chip/Dump Truck, 
Pick-up Truck, Dovetail Truck, and Chainsaw. 

  

3.04    PUBLIC NOTIFICATION 

A. The County will attempt to notify all affected landowners in advance of initial 
clearing of an easement; subsequent easement maintenance (re-cuts) may be done 
without notification. 

B. The Contractor will be responsible for notifying and coordinating with all property 
owners, via advance notice flyers, a minimum of five (5) working days prior to 
clearing on their property.  The County must approve verbiage used on the notice.   

C. If a conflict arises with a property owner, the Contractor shall notify the County 
Representative immediately. 

D. The Contractor will provide and place “Right-of-Way” signs in prominent locations 
where easement clearing is planned 24-hours in advance of commencing the work.  
Signs will be a minimum of 24 inches wide by 18 inches high with the main 
message in a minimum of 2.5-inches high letters.  Contractor name and phone 
number will be in a minimum of 1.5-inch high letters.  Signs will be supported a 
minimum of 12 inches above grade by integral metal frames.  Wording on the signs 
shall be as directed by the County Representative. No separate payment will be 
made for furnishing and installing signs. 

 
3.05 DISPOSAL OF DEBRIS 
 

The debris resulting from the clearing and grubbing operation shall be hauled to a disposal 
site secured by the Contractor and shall be disposed of in accordance with all requirements 
of federal, state, county and municipal regulations.  No debris of any kind shall be deposited 
in any stream or body of water, or in any street or alley.  No debris shall be deposited upon 
any private property except with written consent of the property owner.  In no case shall any 
material or debris be left on the Project, shoved onto abutting private properties or buried on 
the Project. 

  
END OF SECTION 
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SECTION 02125 
SOIL EROSION AND SEDIMENT CONTROL 

 
PART 1 - GENERAL 

 
1.03 SCOPE 
 

D. The work specified in this Section consists of providing, maintaining and removing 
temporary erosion and sedimentation controls. 

 
E. Temporary erosion controls, include, but are not limited to, grassing, mulching, watering 

and reseeding on-site surfaces and spoil and borrow area surfaces, and providing 
interceptor ditches at ends of berms and at those locations which will ensure that 
erosion during construction will be either eliminated or maintained within acceptable 
limits as established by the Georgia Erosion and Sedimentation Act of 1975, as 
amended, Section 402 of the Federal Clean Water Act, and applicable codes, 
ordinances, rules, regulations and laws of local and municipal authorities having 
jurisdiction. 

 
F. Temporary sedimentation controls include, but are not limited to, silt dams, traps, 

barriers, filter stone and appurtenances at the foot of sloped surfaces which will ensure 
that sedimentation pollution will be either eliminated or maintained within acceptable 
limits as established by the Federal Clean Water Act of 1987, as amended. 

 
G. Land disturbance activity shall not commence until the Building Permit or Land 

Disturbance Permit (LDP) has been issued, which authorizes land disturbance 
activities. 

 
H. Basic Principles 

 
1. Conduct the earthwork and excavation activities in such a manner to fit the 

topography, soil type and condition. 
 

2. Minimize the disturbed area and the duration of exposure to erosion elements. 
 

3. Stabilize disturbed areas immediately. 
 

4. Safely convey run-off from the site to an outlet such that erosion will not be 
increased off site. 

 
5. Retain sediment on site that was generated on site. 

 
6. Minimize encroachment upon watercourses. 

 
 

I. Temporary Erosion and Sedimentation Control: In general, temporary erosion and 
sedimentation control procedures shall be directed toward: 

 
1. Preventing soil erosion at the source. 

 
2. Preventing silt and sediment from entering any waterway if soil erosion cannot be 

prevented. 
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3. Preventing silt and sediment from migrating downstream in the event it cannot be 
prevented from entering the waterway. 

 
 

J. Permanent Erosion Control: Permanent erosion control measures shall be implemented 
to prevent sedimentation of the waterways and to prevent erosion of the Project site. 

 
1.04 QUALITY ASSURANCE 
 

A. General:  Perform all work under this Section in accordance with all pertinent rules and 
regulations including, but not necessarily limited to, those stated herein and these 
Specifications. 

 
B. Conflicts:  Where provisions of pertinent rules and regulations conflict with these 

Specifications, the more stringent provisions shall govern. 
 
PART 2 - PRODUCTS 

 
TEMPORARY EROSION AND SEDIMENTATION CONTROL MATERIALS 

 
A. Silt Fence: Silt fence shall meet the requirements of Section 171 - Temporary Silt 

Fence of the Department of Transportation, State of Georgia, Standard Specification, 
latest edition.  Silt fence fabric must be on the Georgia DOT Qualified Product List. 

 
B. Hay bales shall be clean, seed-free cereal hay type. 
 
C. Netting shall be 1/2-inch, galvanized steel, chicken wire mesh. 
 
D. Filter stone shall be crushed stone conforming to Georgia Department of 

Transportation Table 800.01H, Size Number 3. 
 
E. Concrete block shall be hollow, non-load-bearing type. 
 
F. Plywood shall be 3/4-inch thick exterior type. 
 
G. Blanket and matting materials shall be in conformance with Georgia Department of 

Transportation Qualified Product List (QPL #62 for blankets, QPL #49 for matting). 
 
H. Dirtbag shall be a non-woven bag which is sewn with a double needle machine using a 

high strength thread.  The dirtbag seam shall have an average wide width strength per 
ASTM D-4884. 

 
2.02 RIP RAP 
 

A. Use sound, tough, durable stones resistant to the action of air and water.  Shabby or 
untidy pieces will not be acceptable.  Specific gravity shall be 2.0 or greater.  Rip rap 
shall have less than 66 percent wear when tested in accordance with AASHTO T-96.  
Unless shown or specified otherwise, stone rip rap shall be Type 1 rip rap. 

 
B. Type 1 Rip Rap: The largest pieces shall have a maximum volume of two cubic feet.  At 

least 35 percent of the mass shall be comprised of pieces that weigh 125 pounds or 
more.  The remainder shall be well graded down to the finest sizes.  Rock fines shall 
comprise a maximum of 10 percent of the total mass.  Rock fines are defined as 
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material passing a No. 4 sieve.  Rip rap size shall conform to Georgia Department of 
Transportation Section 805.01 Stone Dumped Rip Rap, Type 1. 

 
C. Type 3 Rip Rap: The largest pieces shall have a maximum approximate volume of one 

cubic foot.  At least 35 percent of the mass shall be comprised of pieces that weigh 15 
pounds or more.  The remainder shall be well graded down to the finest sizes.  Rock 
fines shall comprise a maximum of 10 percent of the total mass.  Rock fines are defined 
as material passing a No. 4 sieve.  Rip rap size shall conform to Georgia Department of 
Transportation Section 805.01 Stone Dumped Rip Rap, Type 3. 

 
D. 200 Pound Rip Rap: Minimum weight of individual stones shall be 200 pounds. 

 
2.03 FILTER FABRIC 
 

A. The filter fabric for use under rip rap shall be a monofilament, polypropylene woven 
fabric or a non-woven fabric meeting the specifications as established by Task Force 25 
for the Federal Highway Administration.  The filter fabric shall have an equivalent 
opening size (EOS) of 70. 

 
B. Filter fabric under rip rap shall be equal to Mirafi, Amoco or Exxon. 

 

PART 3 - EXECUTION 

 
3.01 GENERAL 
 

Provide all materials and promptly take all actions necessary to achieve effective erosion 
and sedimentation control in accordance with the Georgia Erosion and Sedimentation Act 
of 1975, as amended, local enforcing agency guidelines, and these Specifications. 

 
3.02 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 

A. Temporary erosion and sedimentation control procedures should be initially directed 
toward preventing silt and sediment from entering the creeks.  The preferred method is 
to provide an undisturbed natural buffer, extending a minimal 25 feet from the top of the 
bank, to filter the run-off.  Should this buffer prove infeasible due to construction 
activities being too close to the creek, or if the amount of sediment overwhelms the 
buffer, the Contractor shall place silt fences to filter the run-off and, if necessary, place 
permanent rip rap to stabilize the creek banks.  When excavation activities disturb the 
previously stated preventative measures, or if they are not maintained, or whenever the 
construction activities cross the creeks, the check dams shall be installed downstream 
and within 200 feet of the affected area. 

 
B. Silt dams, silt fences, traps, barriers, check dams, appurtenances and other temporary 

measures and devices shall be installed as indicated on the approved plans and 
working drawings, or as directed by Engineer, shall be maintained until no longer 
needed, and shall then be removed.  Deteriorated hay bales and dislodged filter stone 
shall be replaced with new materials.  Detention ponds, if constructed, shall be 
maintained in a condition ensuring that unfiltered water will not leave the pond. 

 
C. Where permanent grassing is not appropriate, and where the Contractor's temporary 

erosion and sedimentation control practices are inadequate, the Engineer may direct 
the Contractor to provide temporary vegetative cover with fast growing seeding’s.  Such 
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temporary vegetative cover shall be provided by the Contractor in compliance with the 
Manual for Erosion and Sedimentation Control in Georgia, specifically in the selection 
of species, planting dates and application rates for seeding’s, fertilizer and mulching, 
with the exception that kudzu shall not be permitted. 

 
D. All erosion and sedimentation control devices, including check dams, shall be inspected 

by the Contractor at least weekly and after each rainfall occurrence and cleaned out 
and repaired by the Contractor as necessary. 

 
E. Temporary erosion and sedimentation control devices shall be installed and maintained 

from the initial land disturbance activity until the satisfactory completion and 
establishment of permanent erosion control measures.  At that time, temporary devices 
shall be removed. 

 
3.03 PERMANENT EROSION CONTROL 
 

A. Permanent erosion control shall include: 
 

1. Restoring the work site to its original contours, unless shown otherwise on the 
Drawings or directed by the Engineer. 

 
2. Permanent vegetative cover shall be performed in accordance with Article 3.04 of 

this Section. 
 

3. Permanent stabilization of steep slopes and creeks shall be performed in 
accordance with Article 3.05 of this Section. 

 
B. Permanent erosion control measures shall be implemented as soon as practical after 

the completion of pipe installation or land disturbance for each segment of the Project.  
In no event shall implementation be postponed when no further construction activities 
will impact that portion or segment of the Project.  Partial payment requests may be 
withheld for those portions of the Project not complying with this requirement. 

 
3.04 GRASSING 
 

A. General 
 

1. All references to grassing, unless noted otherwise, shall relate to establishing 
permanent vegetative cover as specified herein for seeding, fertilizing, mulching, 
etc. 

 
2. When final grade has been established, all bare soil, unless otherwise required by 

the Contract Documents, shall be seeded, fertilized and mulched in an effort to 
restore to a protected condition.  Critical areas shall be sodded as approved or 
directed by the Engineer. 

 
3. Specified permanent grassing shall be performed at the first appropriate season 

following establishment of final grading in each section of the site. 
 

4. Permanent grassing shall be of a perennial species. 
 

B. Replant grass removed or damaged in residential areas using the same variety of grass 
and at the first appropriate season.  Where sod is removed or damaged, replant such 
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areas using sod of the same species of grass at the first appropriate season.  Outside 
of residential or landscaped areas, grass the entire area disturbed by the work on 
completion of work in any area.  In all areas, promptly establish successful stands of 
grass. 

 
C. Grassing activities shall comply with the Manual for Erosion and Sediment Control in 

Georgia, specifically for the selection of species; with the exception that kudzu shall not 
be permitted, planting dates and application rates for seeding, fertilizer and mulching.  
Where permanent vegetative cover (grassing) cannot be immediately established (due 
to season or other circumstances) the Contractor shall provide temporary vegetative 
cover.  The Contractor must return to the site (at the appropriate season) to install 
permanent vegetation in areas that have received temporary vegetative cover. 

 
D. Sodding shall be planted as directed by the Engineer. Payment for sodding will be 

made as a separate item based on measured quantity installed for any type. Unit 
price shall include preparation of surface to be planted as  described in Permanent 
Grassing, installation of sod, rolling, compacting, watering, all related items including 
the furnishing of all labor, materials, equipment and tools necessary to complete the 
work. No additional payment will be made for maintenance and repairing damaged 
work. 

 
3.05 RIP RAP 
 

A. Unless shown otherwise on the Drawings, rip rap shall be placed where ordered by the 
Engineer, at all points where banks of streams or drainage ditches are disturbed by 
excavation, or at all points where natural vegetation is removed from banks of the 
streams or drainage ditches.  Carefully compact backfill and place rip rap to prevent 
subsequent settlement and erosion.  This requirement applies equally to construction 
along-side a stream or drainage ditch as well as crossing a stream or drainage ditch. 

B. When trenching across a creek, place rip rap a distance of 10 feet upstream and 10 
feet downstream from the top of the trench excavation.  Place rip rap across creek 
bottom, across creek banks and extend rip rap placement five feet beyond the top of 
each creek bank. 

 
C. Preparation of Foundations: The ground surface upon which the rip rap is to be placed 

shall be brought in reasonably close conformity to the correct lines and grades before 
placement is commenced.  Where filling of depressions is required, the new material 
shall be compacted with hand or mechanical tampers.  Unless at creek banks or 
otherwise shown or specified, rip rap shall begin in a toe ditch constructed in original 
ground around the toe of the fill or the cut slope.  The toe ditch shall be two feet deep in 
original ground, and the side next to the fill or cut shall have that same slope.  After the 
rip rap is placed, the toe ditch shall be backfilled and the excess dirt spread neatly 
within the construction easement. 

 
D. Placement of Filter Fabric:  The surface to receive fabric shall be prepared to a 

relatively smooth condition free from obstructions, depressions and debris.  The fabric 
shall be placed with the long dimension running up the slope and shall be placed to 
provide a minimum number of overlaps.  The strips shall be placed to provide a 
minimum width of one foot of overlap for each joint.  The filter fabric shall be anchored 
in place with securing pins of the type recommended by the fabric manufacturer.  Pins 
shall be placed on or within 3-inches of the centerline of the overlap.  The fabric shall be 
placed so that the upstream strip overlaps the downstream strip.  The fabric shall be 
placed loosely so as to give and therefore avoid stretching and tearing during 
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placement of the stones.  The stones shall be dropped no more than three feet during 
construction.  The fabric shall be protected at all times during construction from 
clogging due to clay, silts, chemicals or other contaminants.  Any contaminated fabric or 
any fabric damaged during its installation or during placement of rip rap shall be 
removed and replaced with uncontaminated and undamaged fabric at no expense to 
the County. 

 
E. Placement of Rip Rap 

 
1. Rip rap shall be placed on a 6-inch layer of soil, crushed stone or sand overlaying 

the filter fabric.  This 6-inch layer shall be placed to maximize the contact between 
the soil beneath the filter fabric and the filter fabric.  Rip rap shall be placed with its 
top elevation conforming to the finished grade or the natural slope of the stream 
bank and stream bottom. 

 
2. Stone rip rap shall be dumped into place to form a uniform surface and to the 

thickness specified on the Drawings.  The thickness tolerance for the course shall 
be -6-inches and +12-inches.  If the Drawings or the Bid do not specify a thickness, 
the course shall be placed to a thickness of not less than 18-inches. 

 
 
 

END OF SECTION 
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SECTION 02935 
CHEMICAL BRUSH CONTROL 

 
PART 1 – GENERAL 
 
1.01 DEFINITION AND PURPOSE 
 

Brush control is the removal, reduction, or manipulation of non-herbaceous plants. Brush, as 
used in this Contract Documents, includes unwanted woody vegetation consisting of half-
shrubs, shrubs, trees, weeds, etc. The County uses herbicides to manage undesirable woody 
stemmed species. Some of these species are fast growing and can interfere with the 
maintenance of sewer lines and prevent access to sanitary sewer easements in emergencies. 
Brush control will be applied in a manner to achieve the desired control of the target woody 
species and protection of desired species. 
 
1.02 EXECUTION 
 
The Contractor shall use only non-restrictive and environmentally friendly herbicides that comply 
with all applicable federal, state and local laws and regulations. The Contractor shall be qualified 
and trained for this type of work. He shall have the knowledge of principles, practices and 
procedures of vegetation control; knowledge of materials, methods, equipment used in weed 
and brush control and herbicide chemical application; knowledge of Federal, State and Local 
Laws regarding herbicide chemical application. The Contractor shall apply herbicides on areas 
as directed by the Engineer. Should re-growth, re-sprouting, or reoccurrence of brush is 
observed after initial application; the Contractor shall re-treat spots or areas that need 
retreatment without additional cost to the County. The Contractor shall include in his Plan the 
period of effectiveness of the treatment he chooses. 
 
1.03 SUBMITTAL 
 
The Contractor shall submit a Chemical Brush Control Plan to the County Representative fifteen 
(15) days within the date of the Notice to Proceed or ten (10) days prior to application of 
chemical, whichever comes first. The Plan will include: herbicide name, rate of application or 
spray volumes, acceptable dates of application, mixing instruction, any special application 
techniques, timing considerations, safety considerations, reference to label instructions, and 
other instructions requested by the County Representative. The Contractor shall not start work 
unless such plan is reviewed and approved by the County Representative. 
 
 

END OF SECTION 

 
 


